



NOTICE OF AWARD

QUICKSILVER CONSTRUCTION SERVICES

Legaspi Street, Poblacion, Siquijor, Siquijor

Attention: MR. KENNETH M. PATRIA
Authorized Representative

Sir/Madame:


We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Siquijor – Negotiated Procurement (NP)"** (Reference: **PR No. 2019-03-0194**) in the total calculated amount of **FOUR MILLION FOUR HUNDRED FOURTEEN THOUSAND FOUR HUNDRED SEVENTY-NINE PESOS and 11/100 (Php4,414,479.11)**.

You are therefore requested to accept and conform to this award in writing by affixing your signature hereunder and provide **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:

Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
<ul style="list-style-type: none">Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank.	10%	Php441,447.91
<ul style="list-style-type: none">Irrevocable letter of credit issued by a Universal or Commercial Bank.		
<ul style="list-style-type: none">Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	30%	Php1,324,343.73

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security. Likewise, should you have further clarification on the matter, please contact the Bids and Awards Committee (BAC) Secretariat at (02) 8840-800 loc. 303 or email your concerns at pagasa_bac@yahoo.com.

Very truly yours,


VICENTE B. MALANO, Ph.D.
Administrator

Conforme:

Date: 12/28/2019


KENNETH PATRIA

"tracking the sky...helping the country"



BIDS AND AWARD COMMITTEE(BAC)

**Resolution Declaring as Lowest Calculated and Responsive Bid,
 Recommending Acceptance of the Lowest Price Quotation;
 and Recommending Approval**

Resolution No. 2019-095

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA) through the Bids and Awards Committee (PAGASA-BAC), by virtue of **BAC Resolution No. 2018-069** series of 2018, has posted the **Notice to Bidders (NTB)** on **24 September 2019** at the PAGASA website, the G-EPS and PAGASA Bulletin Board, notifying all interested bidders of the Agency's **resort to Alternative Method of Procurement through Negotiated Procurement** under **Rule XVI, Section 53.1** of the Revised IRR of R.A. 9184, following two failures of Public Bidding the procurement of the following civil works with their corresponding Approved Budget for the Contract (ABC), to wit:

PARTICULARS	ABC	Reference (PR No.)
Construction of New PAGASA Synoptic Building Powerhouse, Observer's Quarter and Perimeter Fence in Siquijor- (NP)	Php4,439,951.32	PR No. 2018-03-0194

WHEREAS, the following bidders/suppliers who are duly accredited and listed under PAGASA's list of legitimate suppliers have been invited to submit their respective lowest price quotations. These bidders are as follows: 1) Rock 101 Construction & Supply; 2) H.Mari Construction Services; 3) KB Konstrak Bilding Solusyons; and 4) Olivete Construction and Developer.

WHEREAS, in response to the said invitation, two (2) prospective bidders namely: 1) H.Mari Construction and 2) Rock 101 Construction & Supply, attended the **negotiation conference** scheduled by the Bids and Awards Committee on **01 October 2019**;

WHEREAS, on **14 October 2019**, the schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), two (2) bidders namely; 1) **H. Mari Construction** and 2) **Quicksilver Construction**, timely submitted their bid tenders for the project;

WHEREAS, in the subsequent opening and evaluation of the financial requirement of the Project, only Quicksilver Construction passed the preliminary examination of the bids and the PAGASA-BAC accepted the bidder financial proposal. While, the Envelope II (Financial Component) of H. Mari Construction was not opened due to the following reasons: 1) No ID indicated in the Certificate of Employment (TAB J-2) and Contractor's Letter-Certificate to Procuring Entity (TAB J-3) of the Technical Requirements is missing for the two key personnel; 2) Bid Securing (TAB G) and Omnibus Sworn Statement (TAB O) are not in prescribed form

WHEREAS, the bidder's financial proposal has been accepted for not exceeding the ABC. Its bid tender, "as Read", is as follows:

NAME OF BIDDER	BID OFFER (As Read)	RANK
H. Mari Construction Services	Not Opened	
Quicksilver Construction Services	Php4,430,646.11	1

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:


Name of Bidder	Bid Amount (As Calculated)	RANK
Quicksilver Construction Services	Php4,414,479.11	LCB

WHEREAS, upon careful examination, validation and verification of Quicksilver Construction Services tender documents, the Committee has determined that, the former has complied with all the requirements. Hence, it was moved and duly seconded that Quicksilver Construction Services be declared as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for the implementation of the instant Project;

NOW, THEREFORE, for and consideration of the foregoing, we the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To **DECLARE**, Quicksilver Construction Services, as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the Project entitled, "**Construction of New PAGASA Synoptic Building Powerhouse, Observer's Quarter and Perimeter Fence in Siquijor-(NP)** ;
- b) To **RECOMMEND**, the acceptance of the latter's lowest price quotation in the total calculated amount of **Four Million Four Hundred Fourteen Thousand Four Hundred Seventy Nine pesos and 11/100 (Php4,414,479.11)**;
- c) To **RECOMMEND**, finally, the APPROVAL of the foregoing findings and recommendations.

RESOLVED, this **02 December 2019** at the Administrator's Office Conference Room, 4th Floor, PAGASA Main Building, Science Garden Complex, BIR Road, Diliman, Quezon City.


EDWIN F. MANRESA
 Interim Member/End-user

CESAR A. RAMOS
 Member


JOEL C. RIVERA
 Member


JESSIE B. ARCE
 2nd Vice-Chairperson

EDNA L. JUANILLO
 1st Vice Chairperson


CATALINO L. DAVIS
 Chairperson


 APPROVED/DISAPPROVED:
VICENTE B. MALANO, Ph.D.
 Administrator

Approved on _____



Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

NOTICE TO PROCEED

QUICKSILVER CONSTRUCTION SERVICES

Legaspi Street, Poblacion
Siquijor, Siquijor
Tel./Fax No: (035) 480-90-14

Thru: MR. KENNETH M. PATRIA
Proprietor/Manager and Duly Authorized Representative

Sir:

The attached **Contract** (Contract ID No. 2019-041) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled "**Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Siquijor**" (PR No.2019-03-0194 / 2019-002NP), effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

VICENTE B. MALANO, Ph.D.
Administrator

I hereby acknowledge receipt of this Notice on 1-22-2020
(date of receipt)
Name of Representative of the Bidder: KENNETH M. PATRIA
Authorized Signature: _____

"tracking the sky...helping the country"

Science Garden Compound BIR Road, Brno Central, Quezon City.

Tel. No. (02) 284-08-00



Contract ID No. : 2019-041
Contract Name : **Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence**
Location of the Project : **Siquijor**

CONTRACT AGREEMENT

THIS AGREEMENT made this _____ day of _____ 20____ between **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)**, of the Philippines, hereinafter called as the "PAGASA" of the one part and **QUICKSILVER CONSTRUCTION SERVICES of Legaspi Street, Poblacion, Siquijor, Siquijor** hereinafter called as the "CONTRACTOR" of the other part:

WHEREAS the **PAGASA** invited Bids for certain Civil Works, viz., **Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Siquijor (PR No. 2019-03-0194 / IB No. 2019-002NP)** and has accepted a Bid by the **CONTRACTOR** for the civil works in the sum of **FOUR MILLION FOUR HUNDRED FOURTEEN THOUSAND FOUR HUNDRED SEVENTY NINE and 11/100 PESOS (Php4,414,479.11) ONLY** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

- Attachment a) Notice to Proceed;
- Attachment b) Performance Security;
- Attachment c) Notice of Award and the Bidder's conforme thereto;
- Attachment d) PAGASA-BAC Resolution No. 2019-095;
- Attachment e) Abstract of Bids, "as Read" and "as Calculated";
- Attachment f) Addendum and/or Supplemental/Bid Bulletins (SBB); if any,
- Attachment g) Detailed Evaluation Report submitted by the TWG;
- Attachment h) Minutes of the Meeting;
- Attachment i) Eligibility, Technical and Financial documents as submitted by the Contractor, including the appropriate Bid Security, the duly approved architectural and building designs and drawings; detailed plans and program/scope of works; and, structural analysis;
- Attachment j) Invitation to Bid (ITB) / Notice to Bidders;
- Attachment k) TPP. Purchase Request including the Terms of Reference

- Attachment n) General and Special Conditions of Contract; and,
Attachment o) Other Contract Documents deemed necessary by the Parties

3. In consideration of the payments to be made by the **PAGASA** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PAGASA** to provide the civil works and to remedy defects therein in conformity in all respects with the provisions of the Contract


4. The **PAGASA** hereby covenants to pay the **CONTRACTOR** in consideration of the provision of civil works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PHILIPPINE ATMOSPHERIC,
GEOPHYSICAL AND ASTRONOMICAL
SERVICES ADMINISTRATION
(PAGASA)**


**QUICKSILVER CONSTRUCTION
SERVICES**

By:




VICENTE B. MALANO, Ph.D.
Administrator

By:



KENNETH M. PATRIA
Authorized Representative


Signed in the Presence of:



EDWIN F. MANRESA
Chief, ETSD

LEUBETH S. GUMAWON
Witness for the Contractor

Funds Available:



BERNARD LOUISE C. DATUIN
Chief, Accounting Section

ORS# 2019-12-8090