

DEPARTMENT OF SCIENCE AND TECHNOLOGY

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution No. 2022-081

Declaring 1st Failure of Bidding; and Recommending Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website and PAGASA Bulletin board continuously for 7 days from 14-21 September 2022, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, P.R. No. 2022-08-0664/ I.B. No. 2022-006INF, to wit:

Particulars	ABC	Contract Duration
Completion of Perimeter Fence, Improvement of Water Supply System and Installation of Perimeter Solar Lighting System	Php760,376.38	60cd

WHEREAS, in response to the above advertisement, no prospective bidder expressed its intention to participate in the bidding of the aforesaid Project, on the scheduled Pre-bid Conference conducted by the PBAC on 22 September 2022;

WHEREAS, on 04 October 2022, the scheduled Submission, Receipt and Opening of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), no interested bidder/s timely submitted its tender documents for the project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED:**

- a) to DECLARE, the 1st Failure of Bidding for the above-entitled Project;
- b) to **RECOMMEND**, the immediate **re-posting** thereof for re-bidding purposes; and
- c) to **RECOMMEND**, **finally**, the **APPROVAL** of aforementioned findings and recommendations.

RESOLVED, this **4**th **day of October 2022** at the AO Conference Room, **4**th Floor PAGASA Main Building, Science Garden Compound, BIR Road, Brgy. Central, Quezon City.

BRIAN B. BUNGABONG

End-user

CRISTIAN'D. SANVICTORES

Member

Did not Participate

WILLY F. EVANGELISTA

Member

JOEL C. RIVERA

1st Vice-Chairperson

ATTY. ERIC CHRISTOPHER AMADO J. AGSAOAY

2nd Vice-Chairperson

BONIFACIO G. PAJUELAS, Ph.D.

Chairperson

APPROVED/DISAPPROVED:

VICENTE B. MALANO, Ph.D.

Administrator