



PAGASA Bids and Awards Committee Resolution (BAC)

Resolution No. 2024-027

Resolution Post-Disqualifying the Lowest Calculated Bidder

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 April 2023**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-03-0211 / I.B. No. 2024-014 INF** to wit:

PARTICULARS	ABC (Php)	Contract Duration
Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Cavite State University – Indang Campus, Indang Cavite	4,907,689.91	150cd

WHEREAS, in response to the above advertisement, **five (5) prospective bidder/s**, namely: (1) **A.T. Dumlao Construction Inc.**; (2) **Malaguena Construction**; (3) **85 Aquarius Builders Corp.**; (4) **JCM Construction and Supply** and (5) **NGP Construction**, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **23 April 2024**;

WHEREAS, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, has been duly issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2024-011-01 INF** dated **23 April 2024** is herein made part of this Resolution as **Annex "A"**;

WHEREAS, on **09 May 2024**, the schedule for **Submission, Receipt and Opening** of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component); **two (2) participating bidder/s**, namely, (1) **CFV ARAR Contractor's Phils., Inc.** and (2) **Malaguena Construction**, timely submitted their bid tender documents for the project;

WHEREAS, in the subsequent opening of Envelope No. II, the bidder's financial proposal has been accepted by the PAGASA-BAC having complied with the financial requirements of the Projects; Their respective financial proposals, "**as Read**", is summarized as follows:

Name of Bidder	Bid Amount "As Read"	RANK
CFV ARAR Contractor's Phils., Inc.	Php4,449,792.24	2
Malaguena Construction	Php4,365,101.34	LCB

WHEREAS, on **21 May 2024**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following: (*A copy of the report of TWG is hereto attached marked as **Annex "B"***;

Name of Bidder	Bid Amount "As Calculated"	RANK
Malaguena Construction	Php4,214,870.44	Post-disqualified
CFV ARAR Contractor's Phils., Inc.	Php4,432,908.24	2

Engr. Brian P. Bongabong
End-user

Noel G. Ramos
Member

Willy F. Evangelista
Member

Joel C. Rivera
Member

Atty. Eric Christopher Amado A. Aagsaay
Vice-Chairperson

Shirley J. David
Chairperson

WHEREAS, upon careful deliberation of the findings and post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Lowest Calculated Bidder, Malaguena Construction's bid is declared non-responsive and is therefore post-disqualified considering that the information provided by the List of Key Personnel and List of Equipment submitted discloses that inefficiencies will be caused in the implementation of the Project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE, Malaguena Construction** post-disqualified for the Project entitled, *"Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Cavite State University – Indang Campus, Indang Cavite*;
- b) to **DIRECT**, the BAC-Secretariat to issue a Notice of Post-Disqualification to Malaguena Construction; and
- c) to **DIRECT**, the BAC-Secretariat to proceed with the post-qualification of the Second Lowest Calculated Bidder, CFV ARAR Contractor's Phils., Inc., if no request for reconsideration is filed by Malaguena Construction within three (3) calendar days from receipt of the Notice of Post-Disqualification.

RESOLVED, this **4th day of June 2024** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.


Engr. BRIAN P. BUNGABONG
End-user Representative


WILLY F. EVANGELISTA
Member


NOEL G. RAMOS
Member

JOEL C. RIVERA
Member


Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
Vice-Chairperson


SHIRLEY J. DAVID
Chairperson

APPROVED/DISAPPROVED:


NATHANIEL T. SERVANDO, Ph.D.
Administrator

Approved on: 18 JUN 2024