

Noel G. Rai

Joel C. Rivera

Atty. Eric Chrit

Republic of the Philippines DEPARTMENT OF SCIENCE AND TECHNOLOGY Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)



PAGASA Bids and Awards Committee Resolution (BAC)

Resolution No. 2024-032

Declaring Single Calculated and Responsive Bid (SCRB); and Recommending Award of Contract and Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from 15 to 22 April 2024, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, P.R. No. 2024-03-0205 / I.B. No. 2024-012 INF to wit:

| PARTICULARS | ABC (Php) | Contract Duration |
|--|--------------|----------------------|
| Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Lamitan City, Basilan | 8,364,701.65 | 150cd |

WHEREAS, in response to the above advertisement, five (5) prospective bidder/s, namely: (1) A.T. Dumlao Construction Inc.; (2) Malaguena Construction; (3) 85 Aquarius Builders Corp.; (4) JCM Construction and Supply and (5) NGP Construction, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **23 April 2024**;

WHEREAS, on 09 May 2024, the schedule for Submission, Receipt and Opening of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component); only T-Synergy Construction, timely submitted its bid tender documents for the project and passed the preliminary examination of bids;

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the lone bidder's financial proposal has been accepted by the PAGASA-BAC for having complied with the financial requirements of the Projects; Its financial proposal **"as Read**", is as follows:

| Name of Bidder | Bid Amount "As Read" | RANK |
|------------------------|-------------------------|------|
| T-Synergy Construction | Php8,323,742.29 | SCB |

WHEREAS, on 23 May 2024, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

| Name of Bidder | Bid Amount "As Calculated" | RANK |
|------------------------|-------------------------------|------|
| T-Synergy Construction | Php8,295,814.39 | SCRB |

WHEREAS, on 18 June 2024, the TWG submitted their background investigation report to the PBAC (a copy is hereto attached as Annex "A");

WHEREAS, upon careful examination, validation and verification of the bidder's tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that **T-Synergy Construction** has complied accordingly on all the criteria for post-qualification and was responsive

Page 1 of 2 BAC Reso. No. 2024-032 – Declaring Single Calculated and Responsive Bidder; and Recommending Award of Contract and Approval

Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Lamitan City, Basilan – Re bid on all requirements and conditions specified in the Bidding Documents, Hence, it was moved and duly seconded that the T-Synergy Construction be declared as the Single Calculated and Responsive Bidder (SCRB) for the Project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) to DECLARE, T-Synergy Construction as the Bidder with the Single Calculated and Responsive Bid (SCRB) for the Project entitled, "Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Lamitan, Basilan;
- b) to RECOMMEND, that award of the Contract to T-Synergy Construction, in the total calculated amount of Eight Million Two Hundred Ninety-Five Thousand Eight Hundred Fourteen Pesos & 39/100 (Php8,295,814.39) only, for the implementation of Project; and
- c) to RECOMMEND, finally, the APPROVAL of the foregoing findings and recommendations.

RESOLVED, this **20th day of June 2024** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.

BRIAN P. BU End-user Representative

NOEL G. RAMOS Member

JOEL C. RIVERA Member Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY Vice-Chairperson

Chairperson

APPROVED DISAPPROVED:

NATHANI T. SERVANDO, Ph.D. Administrator

Approved on: 2 8 JUN 2024

Page 2 of 2

BAC Reso. No. 2024-014 – Recommending the Extension/Renewal of the Contract for the Provision of 500Mbps Active Standby Parallel Point-to-Point Wireless Connectivity Services for NAIA, WD, AMSS and CAAP Manila Aeronautical Data Communication Center (MADCC); and Recommending Approval Renewal of Managed Service Active Standby Wireless System (NAIA to CAAP)