



**PAGASA Bids and Awards Committee Resolution (BAC)**

**Resolution No. 2024-033**

**Declaring Single Calculated and Responsive Bid (SCRB); and  
 Recommending Award of Contract and Approval**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **14 to 22 May 2024**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-03-0213 / I.B. No. 2024-016 INF-R** to wit:

PARTICULARS	ABC (Php)	Contract Duration
Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Brgy. Igpit, Digos City, Davao – Re bid	7,348,236.25	150 cd

**WHEREAS**, in response to the above advertisement, **five (5) prospective bidder/s**, namely: (1) A.T. Dumlao Construction Inc.; (2) Malaguena Construction; (3) 85 Aquarius Builders Corp.; (4) JCM Construction and Supply and (5) NGP Construction, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **23 May 2024**;

**WHEREAS**, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, has been duly issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2024-016-01 INF-R** dated **27 May 2024** is herein made part of this Resolution as **Annex "A"**;

**WHEREAS**, on **04 June 2024**, the schedule for **Submission, Receipt and Opening of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component)**; **only, 85 Aquarius Builders Corporation**, timely submitted its bid tender documents for the project;

**WHEREAS**, in the subsequent opening of Envelope No. II, the bidder's financial proposal has been accepted by the PAGASA-BAC having complied with the financial requirements of the Projects; Their respective financial proposals, **"as Read"**, is summarized as follows:

Name of Bidder	Bid Amount "As Read"	RANK
85 Aquarius Builders Corporation	Php7,326,505.05	SCB

**WHEREAS**, on **11 June 2024**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount "As Calculated"	RANK
85 Aquarius Builders Corporation	Php7,130,343.99	SCRB

**WHEREAS**, upon careful examination, validation and verification of the bidder's tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC

*[Signature]*  
 Engr. Brian P. Bungabong  
 End-user

*[Signature]*  
 Noel G. Ramos  
 Member

*[Signature]*  
 Willy F. Evangelista  
 Member

*[Signature]*  
 Joel C. Rivera  
 Member

*[Signature]*  
 Atty. Eric Christopher Amado J. Agsaoy  
 Vice-Chairperson

*[Signature]*  
 Shirley J. David  
 Chairperson

determined that, **85 Aquarius Builders Corporation** has complied accordingly on all the criteria for post-qualification and was responsive on all requirements and conditions specified in the Bidding Documents, Hence, it was moved and duly seconded that the **85 Aquarius Builders Corporation** be declared as the **Single Calculated and Responsive Bidder (SCRB)** for the Project;

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE, 85 Aquarius Builders Corporation** as the Bidder with the Single Calculated and Responsive Bid (SCRB) for the Project entitled, *“Construction of Synoptic Station Building, Observer’s Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Brgy. Igpit, Digos, Davao City – Re bid”*;
- b) to **RECOMMEND**, that award of the Contract to **85 Aquarius Builders Corporation**, in the total calculated amount of *Seven Million One Hundred Thirty Thousand Three Hundred Forty-Three Pesos & 99/100 (Php7,130,343.99)* only, for the implementation of the Project; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED**, this **20th day of June 2024** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.

  
**Engr. BRIAN P. BUNGABONG**  
End-user Representative

  
**WILLY F. EVANGELISTA**  
Member

  
**NOEL G. RAMOS**  
Member

**JOEL C. RIVERA**  
Member

  
**Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY**  
Vice-Chairperson

  
**SHIRLEY J. DAVID**  
Chairperson

APPROVED/DISAPPROVED:

  
**NATHANIEL T. SERVANDO, Ph.D.**  
Administrator

Approved on: 28 JUN 2024