



**PAGASA BIDS AND AWARDS COMMITTEE (PBAC)**

**Resolution Declaring 2<sup>nd</sup> Failure of Bidding;  
and Recommending Approval**

**Resolution No. 2020-032**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **27 November to 04 December 2020**, the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2020-09-0386/ I.B. No. 2020-011inf**, to wit:

<b>PARTICULARS</b>	<b>ABC</b>	<b>Contract Duration</b>
<b>Proposed Improvement Works of Catbalogan City Synoptic Station (Re-bid)</b>	<b>Php803,827.29</b>	<b>45 c.d.</b>

**WHEREAS**, the provision of R.A. 9184 and its revised Implementing Rules and regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

**WHEREAS**, in response to the said advertisement, only **JCM Construction & Supply** expressed its intention to participate in the bidding and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **07 December 2020**;

**WHEREAS**, on **21 December 2020** the schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), *no interested bidder/s* expressed its intention to participate in bidding of the aforesaid Project;

**NOW, THEREFORE**, We, the Members of the PAGASA Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

1. to **DECLARE**, the **2<sup>nd</sup> Failure of Bidding** for the above-entitled Project;
2. to **RECOMMEND** the mandatory review and evaluation of terms, conditions and specifications of the project pursuant to **Section 35** of the IRR of R.A. 9184;
3. to **RECOMMEND**, further that resort to the alternative method of procurement, through **Negotiated Procurement** pursuant to Section 53 (1) in relation with Section 35 of the IRR of RA 9184; and

**RESOLVED**, this **21<sup>st</sup> day of December 2020** at the PAGASA Amihan Conference Room, 2<sup>nd</sup> Floor PAGASA Main, Science Garden Complex, Agham Road, Diliman, Quezon City.

  
**EDWIN F. MANRESA**  
Interim Member/End-user

  
**SOCRATES F. PAAT, Jr**  
Member

  
**CRISTIAN D. SANVICTORES**  
Member

(on leave)  
**JOEL C. RIVERA**  
2<sup>nd</sup> Vice-Chairperson

  
**BONIFACIO G. PAJUELAS**  
1<sup>st</sup> Vice-Chairperson

  
**EDNA L. JUANILLO**  
Chairperson  
(Infrastructure Projects)

APPROVED/DISAPPROVED:

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

Approved on \_\_\_\_\_