



PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution No. 2023-015

Declaring 1st Failure of Bidding; and Recommending Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **3 to 10 April 2023**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2023-02-0070 / I.B. No. 2023-003** to wit:

PARTICULARS	ABC	Contract Duration
Supply, Delivery, Installation, Testing, Training and Commissioning of Weather Media Production System	Php12,000,000.00	90cd

WHEREAS, in response to the above advertisement, **only Media Convergence Inc.** expressed its intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **11 April 2023**;

WHEREAS, any and all noted deviations/amendments appurtenant to the Project has been issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2023-003-01** dated 04 April 2023 and **Addendum No. 2023-003-02** dated 17 April 2023 are herein made part of this Resolution as **Annex "A"** and **Annex "B"** respectively;

WHEREAS, on **24 April 2023**, the schedule **Submission, Receipt and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **no bids** were received by the BAC for the above-entitled Project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- to **DECLARE**, the **1st failure of bidding** for the above-entitled Project;
- to **RECOMMEND**, the immediate **re-bidding / re-posting** thereof pursuant to Section 35.2 of the 2016 Revised IRR of RA9184; and
- to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED, this **24th day of April 2023** at the AO Conference Room, 4th Floor PAGASA Main Building, Science Garden Complex, BIR Road Brgy. Central, Quezon City.

ROLYMER P. CANILLO

Interim Member/End-user Representative


CRISTIAN D. SANVICTORES
 Member


WILLY F. EVANGELISTA
 Member

* **SHARON JULIET M. ARRUEJO**
 Member


JOEL C. RIVERA
 1st Vice-Chairperson


Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
 2nd Vice-Chairperson


BONIFACIO G. PAJUELAS, Ph.D.
 Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
 Administrator

Approved on: APR 27 2023