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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for measurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.



The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.

Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).



GFI1 — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements; health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a.  The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

Philippine Atmospheric, Geophysical and V
Astronomical Services Administration (PAGASA)

BAGONG PILIPINAS

INVITATION TO BID

FOR
REHABILITATION AND IMPROVEMENT OF THE
CHILD MINDING STATION AT PAGASA SCIENCE GARDEN

1. The Philippine Atmospheric, Geophysical and Astronomical Services Administration
(PAGASA), through the 2025 General Appropriations Act (GAA) intends to apply the sum of One
Million Five Hundred Seven Thousand One Hundred Seventy Five Pesos and 33/100
(Php1,507,175.33) only, being the Approved Budget for the Contract (ABC) to payment under the
contract for the “Rehabilitation and Improvement of the Child Minding Station at PAGASA
Science Garden”, PR 2025-05-0366 | IB 2025-26 INF. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The PAGASA now invites bids for the above Procurement Project. Completion of the Works
required is ninety (90) calendar days upon receipt of the Notice to Proceed (NTP). Bidders should
have completed a contract similar to the Project. The description of an eligible bidder is contained
in the Bidding Documents, particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail’ criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of
Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from PAGASA-BAC Secretariat and inspect the
Bidding Documents at the address given below from 9:00 a.m. to 4:00 p.m. It may also be
downloaded at the PhilGEPS and PAGASA website free of change.

5. A complete set of Bidding Documents may be acquired by interested bidders on 16 Jun 2025 from
given address and website/s below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Five Thousand
pesos (Php5,000.00). The Procuring Entity shall allow the bidder to present its proof of payment for
the fees in person, by facsimile, or through electronic means. Prospective Bidders are highly
encouraged to pay the bid documents fee at least one (1) day before the deadline for
submission and opening of bids.

6. The PAGASA wil hold a Pre-Bid Conference® on 24 June 2025, 9:00 AM at the Amihan
Conference Room, 2/[F PAGASA Central Office2 and/or through Zoom video conferencing which
shall be open to prospective bidders. Maximum of two (2) representatives per bidder shall be
allowed during the said conference. Prospective bidders are encouraged to send written
requests for clarifications at least three (3) calendar days before the scheduled pre-bid
conference, addressed to the PBAC Chairperson, in order to facilitate the preparation of responses
thereto, which will be discussed during the pre-bid conference.

7. Bids must be duly received by the BAC Secretariat through manual submission at the office address
as indicated below on or before 08 Jul 2025 9:00 AM. Late bids shall not be accepted.

8.  All bids must be accompanied by a bid security in any of the acceptable forms and in the amount
stated in ITB Clause 16.

9. Bid opening shall be on 08 July 2025 9:01 AM at the given address below. Bids will be opened in
the presence of the bidders’ representatives who choose to attend the activity.

! May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.

2 Subject to Change



10. The complete schedule of bidding activities is summarized as follows:
Activities Schedule / Time Venue
1. Posting of Invitation to Bid| 16-23 June 2025 N/A
2. Issuance of Bidding 16 June 2025 (9:00 a.m.-4:00 Records Management
Documents p.m.) to 08 July 2025 (until 8:30 | Section (RMS)
a.m. only) except on weekends | 3/F PAGASA Central Office
and holidays
3. Pre-Bid Conference 24 June 2025 9:00 AM Amihan Conference Room?
2/F PAGASA Central Office
4. Submission of Bid 08 July 2025 on or before 9:00 Amihan Conference Room?
Documents (Envelopes AM 2/F PAGASA Central Office
182)
5. Opening of Bids 08 July 2025 9:01 AM Amihan Conference Room?
(Envelopes 1&2) 2/F PAGASA Central Office

Note: Bidders may attend the Pre-bid Conference through videoconferencing via Zoom Meeting App. Bidders who wish to
attend/participate via Zoom Meeting must coordinate with the BAC Secretariat through email at least one (1) day before the
scheduled bid activity and provide their contact information (name of company, name of representative, email address, contact
number). Bidders are advised to send their authorized representatives who will prepare the bid documents to ensure
completeness of bids. Bidders are prohibited from recording (audio, video or picture format) the proceedings of the Pre-bid

Conference.

1.

12.

13.

The PAGASA reserves the right to reject any and all bids, declare a failure of bidding, or not award
the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016
revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any

liability to the affected bidder or bidders.

For further information, please refer to:

MA. ANNALYN S. NOLASCO

Head, BAC Secretariat

Records Management Section, 3/F PAGASA Main Building, Science Garden Complex,
Sen. Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City

Trunkline: (02) 8284-0800 loc.1357
Email address: pagasa.bac@gmail.com / bac@pagasa.dost.gov.ph

You may visit the Official website of PAGASA for downloading of the Bidding Documents at

https://bagong.pagasa.dost.qov.ph/index.php/news-and-events/bidding-and-shopping

Date of Issue: 16 June 2025

2 Subject to Change

SHIRLEY J. DAVID
Chairperson, PAGASA-BAC


mailto:pagasa.bac@gmail.com
mailto:bac@pagasa.dost.gov.ph
https://bagong.pagasa.dost.gov.ph/index.php/news-and-events/bidding-and-shopping

Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




1. Scope of Bid

The Procuring Entity, Philippine Atmospheric, Geophysical and Astronomical
Services Administration (PAGASA) invites Bids for the Rehabilitation and
Improvement of the Child Minding Station at PAGASA Science Garden with
Project Identification Number PR 2025-05-0366 | IB 2025-26 INF.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The GOP through the source of funding as indicated below for CY 2025 in the
amount of One Million Five Hundred Seven Thousand One Hundred
Seventy-Five Pesos and 33/100 (Php1,507,175.33) only.

2.2.  The source of funding is:

The General Appropriations Act CY 2025.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while the
herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or invitation to bid by the BAC
through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect the
cost, duration and execution or implementation of the contract, project, or work
and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive,
coercive, and obstructive practices defined under Annex “I”” of the 2016 revised
IRR of RA No. 9184 or other integrity violations in competing for the Project.

10



S.

6.

7.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable will
be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the major
categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for this
purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%) of
the Project.

The Procuring Entity has prescribed that:

Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing as indicated in paragraph 6 and 10 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received

11



10.

11.

12.

by the Procuring Entity, either at its given address or through electronic mail
indicated in the IB, at least ten (10) calendar days before the deadline set for the
submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the Bid
as specified in Section 1X. Checklist of Technical and Financial Documents.

If the eligibility requirements or statements, the bids, and all other documents for
submission to the BAC are in foreign language other than English, it must be
accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. For
Contracting Parties to the Apostille Convention, only the translated documents
shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for purposes of
interpretation of the bid.

A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices provided
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No.
9184.

Alternative Bids

12



13.

14.

15.

16.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by
the BSP at the discretion of the Bidder. However, for purposes of bid evaluation,
Bids denominated in foreign currencies shall be converted to Philippine currency
based on the exchange rate as published in the BSP reference rate bulletin on the
day of the bid opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for One Hundred Twenty (120) calendar

days from the date of the Opening of Bids. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one (1) original copy and two (2) photocopies of
the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies

of the Bid. However, failure of the Bidders to comply with the said request shall
not be a ground for disqualification.

13



(Indicate above if “Original”
\\Copy 1II or \\copy 2")

TECHNICAL COMPONENT

BID FOR THE

IB No.

Company Name (in capital letters)
Company Address (in capital letter)

SHIRLEY J. DAVID
Chairperson
PAGASA BIDS AND AWARDS COMMITTEE
(PAGASA-BAC)
PAGASA Science Garden Complex, Senator Miriam Defensor Santiago Ave.,
Brgy Central, Quezon City

DO NOT OPEN BEFORE
(Indicate the Date and Time of Opening of Bids)

(Indicate above if “Original”
\\copy 1” or \\Copy 2II)

FINANCIAL COMPONENT

BID FOR THE

1B No.

Company Name (in capital letters)
Company Address (in capital letter)

SHIRLEY J. DAVID
Chairperson
PAGASA BIDS AND AWARDS COMMITTEE
(PAGASA-BAC)
PAGASA Science Garden Complex, Senator Miriam Defensor Santiago Ave.,
Brgy Central, Quezon City

DO NOT OPEN BEFORE
(Indicate the Date and Time of Opening of Bids)

14




17.

18.

19.

Notes:

Bid envelopes that are not properly sealed and marked, and documents not
properly tabbed, shall be accepted, provided that the bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC shall assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening.

Bids that fail to include any requirement or are incomplete or patently insufficient
shall be considered as “failed”.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 and 10 of the
IB.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 and 10 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the 2016
revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

It the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by 1TB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

15



20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

21.  Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in
the

16



Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

17




Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Major Category/s of Work/s:
a. Repair and Maintenance of Building
b. Completed within five (5) years from the date of submission and receipt
of bids
7.1 Sub-contracting is not allowed.
10.3 Valid PCAB License with at least small B category
10.4 The key personnel must meet the required minimum years of experience set
below:
Kindly refer to Annex D for the detailed list
Key Personnel General Experience Relevant Experience
(in years) (in years)
10.5 The minimum major equipment requirements are the following:
Kindly refer to Annex D for the detailed list
Equipment Capacity Number of Units
12 No further instructions.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than Php30,143.51 (2%), if bid security is in
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b.  The amount of not less than Php75,358.77 (5%), if bid security is in
Surety Bond.

19.2 Partial bids are not allowed. The infrastructure project is packaged in a single

lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.
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20 Permits from the local government units and other government agencies
pertinent and relevant to the project must be made available to the Procuring
Entity

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and
S-curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE,
and other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in

the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with I'TB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.

‘Qﬁ
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

The Intended Completion Date is ninety (90) calendar days upon receipt
of the Notice to Proceed.

Note: The contract duration shall be reckoned five (5) calendar days
from the receipt of the NTP.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor on the day of the commencement of the Project.

The Affidavit of Site Inspection should be submitted by the participating
Bidder.

7.2

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) calendar days of delivery of the
Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is Fifty Thousand Pesos (Php50,000.00) only.

13

The amount of the advance payment is 15% of the total contract price.

14

No further instructions.

151

The date by which “as built” drawings are required is on or before the
final acceptance.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is Twenty
Thousand Pesos (Php20,000.00) only.
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Project Title: REHABILITATION AND IMPROVEMENT OF THE CHILD

MINDING STATION AT PAGASA SCIENCE GARDEN

Project Location: PAGASA Central Office, Science Garden Compound, Senator

Miriam P. Defensor-Santiago Avenue, Brgy. Central, Quezon City

SCOPE OF WORKS AND SPECIFICATIONS

SCOPE OF WORKS

Site Preparation
Clear the site of existing structures, vegetation, and debris.
Excavate, grade, and level the site.
Prepare the site for utility installation (water, electricity).
Removal of carpets, wallpaper, fake grass, worn-out ceiling, & worn-out
wood cabinet.
Foundation
o Excavate and prepare the pedestal footing beside the playground area.
o Install appropriate foundation systems (footings).
o Place and compact fill material.
o Reinforce and pour concrete to form the pedestal footing.
Structural Elements
o Erect pedestal.
o Install roof supports.
o Construct the roof structure (trusses, purlins, framing system).
o Construct pedestal with steel post as support for the roofing in the
playground area.
o Replace the existing worn-out canopy steel framing in front of the Child
Minding Station. Retain the existing acrylic panels.
Building Envelope
o Install and replacement of existing D3 wooden doors with uPVC doors
at the storage room, side doors, and the door between the CR and
napping area.
o Construct the roof (roofing materials).
Mechanical, Electrical, and Plumbing Systems
o Install electrical lighting fixtures, and outlet.
Interior Finishes
o Install and replacement of the worn-out ceiling in the storage room.
o Enclosure of the door connecting the other room and child minding
using CHB and rebars.
o Apply finishes to walls (plastering, repainting)

o O O O
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Removal of carpets

Lower the floor level prior to tile installation to ensure the existing doors
are not affected.

Note: The contractor must take precautions to prevent any damage to
the doors. If the doors are damaged, the contractor will be responsible
for the necessary repairs.

Installation of tiles 40cm x40 cm.

Install and replacement of the existing wood cabinet to PVC cabinetry.

e Exterior Work

©)

O O O O O O

O

O

Complete exterior finishes (repainting)

Apply finishes to pedestals (plastering & painting)

Repainting of roof, fence, and framing of roof canopy.

Install roof flashing

Install Fascia Board

Install artificial turf grass in the playground area.

Install and weld the Steel Post, 76.2mm dia G.l. Pipe S40, (Playground
area)

Install exterior ceiling and replacement of the existing glass ceiling to
fiber cement board.

Cleaning of the acrylic panels of all the roof canopy.

e Project Closeout

©)
@)
©)

Perform final inspections and address any punch list items.
Prepare as-built drawings and documentation.
Cleaning and disposal of debris.

General Requirements

e The Contractor shall provide all materials, equipment, tools, labor, and
supervision required for the complete construction of the project.

e To ensure proper phasing or scheduling of work, the Contractor must
coordinate all work with all parties.

e Contractor must provide end-user with complete specifications and a product
sample for evaluation. Inspection of the Project-in-Charge shall be required
prior to installation of any item/material during the construction.

e The Contractor shall promptly remove from the premises all trash, debris, and
such weekly and after the completion of all works. Restore all areas that were
damaged as affected by the construction works and leave the site clean to the
satisfaction of the Project Inspector or his representative and the End-user.
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All materials removed from the unit shall be properly documented prior to turn-
over to the End-user for proper safekeeping.

Provision of Temporary Facility for workers shall be coordinated with the
Project-in-Charge in order to provide a proper location and establish rules and
regulations as the site consists of equipment and is on the premises of a
workplace.

To protect the building, create a temporary enclosure in each location. All of the
building facilities must be adequately covered by such covers throughout the
duration of the project.

To ensure proper installation of all framing systems and protection of the area,
the Contractor should provide, at its own expense, the necessary scaffoldings,
board-ups, safety nets, and similar items.

Construction requirements of each pay item must be in accordance with the
DPWH “Standard Specifications for Public Works Structures Volume II”

Utility Services

For the Utility Services/Consumption such as water and electric power,
provision of electric and water meter shall be provided by the Contractor. All
utility consumption shall be provided with meters to limit the usage of such
during the construction period. Payments of the bill shall be at the expense of
the Contractor.

Site Monitoring

Site Monitoring shall be a must for the Contractor for the effective
implementation of the Project. Any discrepancies in plans and on the actual site
shall be properly coordinated with the Project Monitoring Engineer for
verification.
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e Regular coordination meetings shall be done between the Contractor or its
representative and the Project Monitoring Engineer.

e Progress Photographs shall be documented by the Contractor

e Alogbook shall be available at the site. It shall contain the daily activities on the
site, including weather conditions, delivery, manpower, and other matter
pertaining to the situation of the project. It will also serve as data for the
Contractor and Project Monitoring Engineer.

e Existing conditions of the work site shall be documented by the contractor and
photos shall be taken before the commencement of work to ensure such status.
Any damage on the areas due to the contractor's ongoing works shall be
refurbished at his expense.

Part B — Other General Requirements

1. Project Billboard / Safety Signage
e The Contractor shall install two (2) Project Information Signs at/or near the
beginning and the end of the project or upon the discretion of the Engineer. The
new billboard layout, dimensions are as follows:
- Tarpaulin Dimensions: 1.22m x 2.44 m
- Thickness of Marine Plywood: 5mm
- Background: White

The billboard shall consist the following data:

- Title of the Project

- Contractor

- Location

- Implementing Agency

- Brief Description of Project

- Approved Budget of the Contract
- Project Details

32



2. Occupational Safety and Health Program

e This Item covers the implementation of the construction safety in all stages
of project procurement, requirements, provisions, and instructions for the
guidance of the Engineer.

e The Contractor shall furnish his workers with protective equipment for eyes,
face, hands and feet, lifeline, safety belt/harness, protective shields and
barriers whenever necessary by the reason of the hazardous work process
or environment.

e For General Construction Work, the required basic PPEs for all workers
shall be Safety Helmet, Safety Gloves, and Safety Shoes. Workers within
the construction project site shall be required to wear the necessary PPE at
all times. Moreover, all other persons who are either authorized or allowed
to be at a construction site shall also wear appropriate PPESs.

e All Personal Protective Equipment (PPE) are subject for the approval of
Project Monitoring Engineer and should meet the specified standard
requirements:

o The Safety Helmets/Hard hat shall meet the specifications
contained in the technical guidelines issued by the Specialize
department in accordance to international standards- OSHA or
ANSI z89. Safety Helmets should be inspected by the safety
officer to ensure that it is safe and reliable to use. It should be free
from cracks and proper shock-absorbing lining of the helmet and
should be in good condition.

o Safety Shoes must meet the minimum requirements according to
PNS ATM F2412:2016 and PNS ASTM F2413:2016 for the
impact resistance and compression resistance at the toe area of
the footwear

= Impact Resistance — 75 ft-lbs (101.7 J)
= Compression Resistance — 2500 Ibs (11,121 N)

3. Mobilization / Demobilization

e This Item includes the mobilization process, relocation/transfer of existing
office furniture and equipment to the designated temporary location.

e Demobilization process shall include clearing of the affected areas from all
rubbish, debris, and all unnecessary building materials and restore all the
areas that were damaged as affected by the works and leave the site clean
to the satisfaction of the Project Monitoring Engineer and/or the End-user.

Part D — REINFORCED CONCRETE
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e This Item shall consist of furnishing, placing, and finishing concrete in buildings
and related structures in accordance with this Specification and conforming to
the dimension shown on the Plans.

ltem 900 — Structural Concrete

e The work to which this refers includes all operations necessary for the supply
and delivery of all materials, labor, equipment, and all associated activities. This
shall conform in the recommendations of the “National Structural Code for
Buildings” published by the Association of Structural Engineers of the
Philippines.

e Material Requirements:

Cement to be used shall be Type | conforming to the ASTM C-150
Fine and coarse aggregates shall be obtained from the approved source
as determined by DPWH and shall conform to ASTM C-33
Water shall be potable and free from deleterious amounts of acids,
alkalis, oils or organic matters.
The quality of concrete shall comply with Section 5.04 of the National
Structural Code of the Buildings.
Testing of samples from concrete pours shall be as required by Section
5.05 of the National Structural Code of Buildings.
Should further testing of the finished concrete be necessary due to non-
compliance of test specimens, as required by the Engineer. It shall be
carried out in accordance with the approved procedure laid down in
National Structural Code of Buildings, Section 5.04 clause(e).
Hardened concrete that is deemed not to comply with the specifications
above, but which the Engineer permits to be further tested, shall be
tested for compressive strength.
Any concrete will be rejected under the specifications above if the results
fail to meet the requirements Section 5.03 of National Structural Code of
Buildings.
Hardened concrete may also be rejected for any one of the following
conditions:
o Itis porous, segregated or honeycombed.
o lIts placing has been so interrupted that there is a construction
or similar joint not in accordance with Section 5.03 clause (d)
of the National Structural Code of Buildings.
o The reinforcing steel it incorporates has been displaced.
o Construction tolerances have not been met.
o The required surface finish has not been met.
o The concrete can be shown to be otherwise defective.
When the above condition happened, the Engineer has the option to let
the Contractor to demolish the rejected portion.
The following proportion shall be as follows for each member:
o Class A Mixture (1:2:4): for structural members such as
Column, Beam, Column Footing, Wall Footing, Footing Tie
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Beam, Suspended Slab, Concrete Gutter, Canopies and Slab
on Grade.

Item 902 — Reinforcing Steel

e This item shall consist of furnishing, cutting, bending, fabricating, welding,
and placing of steel reinforcement with or without an epoxy coating of the
type, size, shape, and grade required in accordance with this Specification
and in conformity with the requirements shown on the Plans.

e All steel bars to be used during construction should be in accordance with
the guidelines of the National Structural Code of Buildings.

e The support and tolerance in placing of reinforcement shall comply with
section 5.07 of the National Structural Code of Buildings.

e Lap Splicing and/or welding of reinforcement shall comply with section 5.07
of the National Structural Code of Buildings.

e Welding of reinforcement shall not be carried out unless shown on the
drawings, specified, or otherwise approved by the Project Monitoring
Engineer.

e All reinforcing bars shall be structural Grade 40, 12mm @ except for the
lateral ties and stirrups which is 20mm.

ltem 903 — Formworks and False works

e This Item covers the furnishing, fabrication, installation, erection, and
removal of forms and false works.

e The contractor shall be responsible for the design, erection, and adjustment
of all formworks and false work in accordance with Section 5.06 of the
National Structural Code for Buildings.

e All materials used in construction and support of formwork shall be of timber.
Alternative materials shall only be used with Project Monitoring Engineer’s
approval.

e It shall be the Contractor’s responsibility to ensure that the forms are in
placed to the shape, lines, and dimensions as indicated on the drawings,
and they shall have sufficient strength to withstand the pressure resulting
from placement and vibration of the concrete. The Contractor shall ensure
that the forms are maintained rigidly in position and be sufficiently tight to
prevent excessive leakage of mortar.

e All debris particularly chipping, shavings, and sawdust, shall be removed
from the interior of the forms before the concrete is placed. All form surfaces
shall be cleaned and thoroughly wetted before pouring of concrete.

e Before the placement of any concrete, the Project Monitoring Engineer shall
inspect the formwork and may, at his discretion, reject any materials or
forms that do not conform to this specification.
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e The deflection of forms between joints and/or studs shall not exceed one
five-hundredth (1/500) of the joints or stud spacing.

e The recommendations minimum stripping for horizontal slabs be twenty-four
(24) hours after the approval of the Project Monitoring Engineer.

Part E — FINISHING AND OTHER CIVIL WORKS

ltem 801 — Removal Of Structures And Obstructions

e This Item shall consist of the removal wholly or in part, and satisfactory
disposal of all buildings, fences, structures, old pavements, abandoned
pipe lines, and any other obstructions which are not designated or
permitted to remain, except for the obstructions to be removed and
disposed of under other items in the Contract. It shall also include the
salvaging of designated materials, and filling the resulting trenches,
holes and pits.

e Removal of portions of pavement, sidewalks, curb, gutters, and similar
structures shall be undertaken with sufficient care as to avoid breakage
or damage to the portion of the structure designated to remain.

e In case of damage to the remaining structure, it shall be repaired or
replaced at the contractor’s expense.

v' Removal of worn-out ceiling, doors & jambs, carpet, false
grass carpet, & worn-out cabinet.

v" Chipping of flooring due to the installation of tiles

v" Disposal of debris.

Item 1003- Carpentry and Joinery

e The work under this Item shall consist of furnishing all required materials,
fabricated woodwork, tools, equipment, and labor and performing all operations
necessary for the satisfactory completion of all carpentry and joinery works in
accordance with the Plans and this Specifications.

» Ceiling 4.5mm thk Fiber Cement Board on Metal Furring, painted
finish
- Repair of the worn-out ceiling at Storage Room.
- Painting of new ceiling in latex paint.

> Fascia Board, 12mm thk. x 10” Fiber Cement Board
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- 0On 2" x4” x 12mm thk. C-Purlin, puttied, sanded, and ready

to receive paint primer coating
- Surface preparation for 12.00mm thk Fascia Fiber Cement

Board Ceiling Panel on C-Purlin.

Item 1013- Corrugated Roofing and Item-1047 Structural Steel

This Item shall consist of furnishing all equipment, tools, materials, and labor
required to properly install and complete the corrugated metal roofing,
together with the related accessories such as ridge/hip rolls, valleys, gutters,
and flashing in accordance with the Plans and this specification.

> Pre-painted Metal Sheets, Gauge 28 (t = 0.40mm.), Rib Type,

Long span
Materials Requirements:
v' Panels: Ga. # 28 (0.40mm) thick. Pre-painted Rib-type roof,
Long-span
v" Roof Trusses for Child Minding Station Building: A36 Top and
Bottom Chord (Double Angle Bar 2L) 2" x 2” x 3mm thick.
v Plates for Child Minding Station Building: A36 Gusset 4.5mm.
thick and A36 Base Plate 6mm thick. x 200mm. x 200mm.
v" Web Members for Child Minding Station Building: A36 1 2" x 1
2" x 3mm thk. (Double Angle Bar 2L)
v" Purlins for Child Minding Station Building: 100mm.x 50mm. X
15mm.x 2.0mm. thick LC-Purlins
v' Purlins for Playground area: 2"x4"x1.2mm THK C-Purlins &
2"x4"x1.2mm THK Tubular.
v' A36 Sagrods: 10mm@ x 0.65m. w/ standard nuts and washers
v Insulations: 10mm thick. Double Sided P.E Foam Insulation.

Steel Connections shall be fully welded. Welding electrodes shall be
E60 series of ASTM Specifications A233.

Provide all necessary accessories for proper installation.

Verify plans for necessary details.

All structural steel frames shall be applied with Acrylic epoxy paint.
All Steel sections shall be primed and painted two coats with final
coating colors as to be specified by Project Monitoring Engineer and
End-user

Replacement of the existing canopy steel framing located in the front
of Child Minding Station using 1.5mm x 50mm x100mm Rectangular
Tubular and 10m. diameter plain sag rod bar. Note: The Acrylic
Panels are not subjected for replacement.

Item 1014- Pre-painted Metal Sheets
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e This Item shall consist of furnishing all pre-painted metal sheet materials, tools,
equipment, and plant including labor required in undertaking the proper
installation complete in accordance with the plans and this Specifications.

» Fabricated Metal Roofing, Pre-painted, Ridge Roll
v' Thickness: Gauge 28 (0.40mm)

> Fabricated Metal Roofing, Pre-painted, Wall Flashing
v" Thickness: Gauge 28 (0.40mm)

- Fabricated Metal Roofing, Pre-painted, End Flashing
v' Thickness: Gauge 28 (0.40mm)

- Guitters, valleys, flashing ridge, and hip rolls shall be fastened where
indicated on the Plans by self-tapping screws or galvanized iron
straps and rivets. Always begin flashing installation from the bottom
and work up, so that flashings are lapped on top of the lower
flashings. This will prevent moisture from leaking under the flashings
and into the structures. All the screwed areas are subjected for the
application of rubber sealant.

ltem 1018— Ceramic Tiles

This Item shall consist of furnishing and installing ceramic tiles materials
including cementitious/adhesive materials, tools, and equipment including
labor required in the proper installation of floor, wall, and countertop as
shown on the Plans and in accordance with these Specifications.

» Glazed Tiles
v' Glazed tiles shall be hard dense tiles of homogeneous
composition.
v" Floor Tiles: 40cm x 40cm Glazed Tiles Tiles Gloss Ceramic
Floor Tile.
v' Child Minding Study Area, receiving area, and Pantry are
subjected for tile installations.

Item 1032- Painting, Varnishing, and Other Related Works

This Item shall consist of furnishing all paint materials, varnish and other
related products, labor, tools, equipment required and undertaking the
proper application of painting, varnishing and related works in accordance
with the Plans and this Specification.
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Number of coats, where specified, is minimum. The contractor shall apply
as many as required to meet specifications for a solid, uniform appearance.
Where film thickness in mils is specified, spot checks will be made to
determine compliance with the specified thickness.
Submit 2 samples of each and every color or finish (including all coats).
Where the same color or finish is to be applied over different materials,
samples of each shall be submitted.
All works fittings, furniture, etc., are to be suitably protected during the
execution of the work. Splashes on floors, walls, etc. are to be removed
during the progress of work and on the whole, left clean and perfect upon
completion.
All defective or damaged work shall be restored to its initial condition.
All voids, cracks, nicks, etc., will be repaired with proper patching material
and finished flush with surrounding surfaces.
Marred or damaged shop coats on metal shall be spot-primed with
appropriate metal primer.
Upon completion of the project, the Contractor shall remove all paint spots
from all finished work, remove all empty cans and leave the entire premises
free from rubbish or other debris caused by his work. They shall remove
their equipment from the premises. They shall clean off all glass free from
paint spots and smears and shall present the work clean and free from all
types of blemishes.
For Surface Preparation: Allow new concrete to dry for 14-28 days under
normal weather conditions before painting. Surface to be painted should be
clean and dry, free from oil, grease, dust, dirt, contaminants, and all loose
grit and mortar.
Painting Schedule:
» Masonry Surfaces
Exterior Surfaces
- Smooth finish (Flat, Semi-gloss). Using a 100% acrylic water based
elastomeric wall paint that is especially formulated to bridge
micro/hairline cracks and crevices thus providing good waterproofing
and protection from rain, carbon dioxide or other acidic gases (acid
rain).
- Repainting:
- Texture: Acrylic solvent-based coating, Acrytex primer w/ acrylic
solvent-based putty, Acrytex Cast B-1711
2"d and 3 Coat: Elastomeric Wall Covering Basecoat B-5805

Interior Surfaces
- Smooth finish (Flat, Gloss). Treat with masonry neutralizer.
- Repainting:

15t coat: Prime bare substrate with Permacoat™ Flat Latex #701 (100%
Acrylic Waterbased) w/ putty minor surface imperfections with Joint
Compound #711. Let dry for one (1) hour. Spot-primed puttied portions.
2"d and 3" Coat: Finish with two (2) coats of Latex Paint with low-odor
water-based coating. Let dry for one (1) hour in between coats.

» Celling, Fiber Cement Board
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- Smooth finish (Flat, Semi-gloss).
New Painting:

15t coat: Prime bare substrate with Flat latex (100% Acrylic Water-based)
w/ putty and mesh on the joint and minor surface imperfections with Joint
Compound. Let dry for one (1) hour. Spot-primed puttied portions.

2" and 3" Coat: Finish with two (2) coats of Latex Paint with low-odor
water-based coating. Let dry for one (1) hour

in between coats.

- Repainting of partition wall, ceiling. & False ceiling
Base: Permacoat Flat Latex

Topcoat: Permacoat Latex - 2 coats

» Metal Surfaces

- Gloss Finish (Epoxy type) for the pedestal steel post, steel purlins,
and steel trusses.

Primer: Epoxy Primer Red oxide

- Painting of primer of the roof steel trusses of Child Minding Station,
roof steel purlins of the playground area, and the framing of the roof
canopy.

15t and 2" Coat: Water-based Acrylic Epoxy paint for the purlins of the
playground area (Subjected for approval)
Repainting of perimeter fence and gate.

» Wooden Door, Painting
- Smooth finish (Flat, Semi-gloss).
- Painting:

15t coat: Prime bare substrate with Flat latex (100% Acrylic Water-based)
w/ putty and mesh on the joint and minor surface imperfections with Joint
Compound. Let dry for one (1) hour. Spot-primed puttied portions.

2" and 3 Coat: Finish with two (2) coats of Quick Drying Enamel. Let
dry for one (1) hour in between coats.

ltem 1038 — Reflective Insulation

e This Item shall consist of furnishing all thermal insulation materials of one or
more low emittance surfaces bounding one or more enclosed air spaces,
tools, and equipment, plant including labor required in undertaking the
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proper installation complete in accordance with the Plans, and this
Specification.

e The reflective insulation specified shall be 10mm double-sided P.E. foam
insulation. It should be installed in the playground area.

Item 1046— Masonry Works

e This Item shall consist of furnishing all necessary materials, tools, equipment,
and labor necessary to complete the execution of the masonry works as shown
on the Plans.

e Material Requirements:

- Use Portland cement which conforms to the requirements of ASTM
C-150 Type for normal Portland Cement.

- Use fine aggregates which shall be free from injurious amounts of
clay loam and deleterious materials and shall conform to ASTM C-33
or C-330.

- Concrete Hollow Blocks, 4”, shall be standard manufacture, machine
vibrated, and shall have fine and even texture, and well-defined
edges. Mortar, filler, and plastering shall be Class “B”.

- Deformed steel bars shall conform to ASTM A-305. It shall be clean
and free from loose, rust, scales, and any coatings that will reduce
the bond.

- #16 G.I. tie wires shall be used for reinforcing bar connectors.

- Provide 4” CHB Wall with 10mm@ deformed round bars at 0.60m on
centers both ways. Verify the actual location.

- Concrete mixture shall be Class “B”

- Provide the plastering at 20mm thick using a Class “B” mixture.

- Refer to the plan for details.

ltem 1027— Cement Plaster Finish

e This Item shall consist of furnishing all cement plaster materials, labor, tools,
and equipment required in undertaking cement plaster finish accordance
with the Plans and Specifications

- Materials Requirements:
v" Mixture: Class B
v Thickness: 20mm
- Plastering of pedestal, and enclosure of door
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ltem uPVC Doors and Frame

e This Item shall consist of furnishing and installing all pre-fabricated uPVC door
and frames equipped with fixing accessories and locking devices in accordance
with the Plans and/or shop drawings and this specification.

- (D3) = 0.90m(W) x 2.10m(H) — (See Floor Plan for reference)
v" uPVC Framed (Dark Brown) Swing uPVC Panel Door w/ V4’
THK Clear Glass
v Door lock set, stopper, and hinges
v 4 sets

Item A.1.1.1 Furniture/Fixtures, Equipment, Appliance, Apparatus and
Publications

e The field offices, laboratories, and living quarters shall have at least the floor
area prescribed on the Plans and shall contain the sufficient furniture/fixtures,
equipment, appliances, apparatus, and [publications specified in the Contract.
Testing equipment supplied in accordance with the Contract shall be located
in testing laboratories as required by the Engineer. If the Contractor cannot
provide or intends to supply equivalent substitute, the Contractor shall secure
the approval of the Engineer.

v Artificial Turf Grass Carpet, 20mm thk to be installed in the
playground area.

v" Modular Sink Cabinet, PVC Board Panel, 18mm thk, White
w/ Heavy Duty Hydraulic Soft-close Hinges - US Brand, Heavy
Duty Door Handles (Stainles Solid Pull handle) 192mm, 10mm
diameter.

Part F - ELECTRICAL

Lighting Fixtures and Lamp

e This Item shall consist of furnishing all lighting fixtures, accessories and fixings
necessary for installation as shown on the Plans and in accordance with this
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Specifications. A light fixture or luminaire is an electrical device to create
artificial light that serves as a tool to direct light using reflective and shielding
materials.

Replacement of existing LED Bulbs.

Replacement outlet and installation of Duplex Power Universal 3 Pin outlet with
grounding and shutter to its designated location.

Tapping, testing of newly installed lighting fixtures and convenience outlet to
designated panel board.

Housekeeping / Cleaning.

The implementation of this project should be not disrupt with the operation of
the office.

Specifications

Note:

e LED Bulb e27 socket daylight (9W)
e Duplex Power Universal 3 Pin outlet with grounding and shutter

Personnel protective equipment must be wear during construction like
helmets/hard hat, safety shoes, face masks, hand gloves, & safety belt/body
harness. Strictly no wearing of slippers/sandals, sando or shorts during
construction.

All personnel involved shall be inducted on health, safety, & environment issues
associated with the work.

An experienced Engineer will take charge of the implementation of the project.
Incident and near miss should be reported immediately to the supervisor for
implementing more efficient work method and environment.

Temporary water and electrical supply connection shall be coordinated to
ETSD.

Temporary water meter and electrical meter reader shall be provided by the
winning contractor.

Expenses to construct temporary facilities for the workers shall be shouldered
by the winning contractor. Location of temporary facility shall be coordinated to
ETSD for approval.

Changes in plans, methodology, materials and personnel shall have pre-
approval prior to implementation to the project.

Technical Specifications for Additional Work/Pay Item not part of the original
contract shall be referenced to the latest DPWH Standard Technical
Specifications Volume lll, s. 2019.

Permit to entry shall be secured by means of a letter indicating the list of names
of the personnel that will perform the works.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
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sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

See Annex “C” for Bill of Quantities
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Section IX. Checklist of Technical and
Financial Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Title of Project

Reference

ABC

Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

Philippine Atmospheric, Geophysical and v
Astronomical Services Administration (PAGASA)

Science Garden, Sen. Miriam Defensor-Santiago Ave., Brgy Central, Quezon City 1100
bac@pagasa.dost.gov.ph / pagasa.bac@gmail.com

CHECKLIST OF REQUIREMENTS
(INFRASTRUCTURE PROJECTS)

BAGONG PILIPINAS

Rehabilitation and Improvement of the Child Minding Station at PAGASA
Science Garden

2025-05-0366 | 2025-26 INF

Php1,507,175.33

Date of Evaluation

Name of Bidder

ENVELOPE NO.1: TECHNICAL COMPONENTS

PLEASE SUBMIT THE FOLLOWING DOCUMENTS IN TRIPLICATE COPIES, ARRANGED IN ORDER, WITH LABEL AND DULY TABBED,
AND USING ONLY THE PRESCRIBED BIDDING FORMS:

TECHNICAL COMPONENT ENVELOPE

DESCRIPTION TAB
CLASS “A” DOCUMENTS
LEGAL DOCUMENTS
(__J | PhilGEPS Certificate of Registration and Membership under Platinum category. A
TECHNICAL DOCUMENTS
G Statement of all ON-GOING government and private contracts within the period of five (5) years, B

unless otherwise stated in the BDS, including contracts awarded but not yet started, if any, WHETHER
SIMILAR OR NOT SIMILAR in nature and complexity to the contract to be bid. This statement shall be
supported by ANY ONE of the following documents:

Copy of the Contract; or, Purchase Order (PO); or, Notice of Award (NOA); or,
Notice to Proceed (NTP)

J

B-1...n
:] Statement of bidder’s Single Largest Completed Contract (SLCC) similar in nature to the Contract to C
be bid within the period of five (5) years, unless otherwise stated in the BDS.
Such statement shall be supported with complete documentary evidence, enumerated below:
() Copy of the Contract Or Purchase Order (PO); C-1
[: ii. Copy of Certificate of Completion Or Sales Invoice; and C-2
[: iii. Copy of Certificate of Acceptance or Official Receipt (OR) / Collection Receipt. C-3
Note by Bidders: The PAGASA-BAC, however, reserves the right to examine and require the submission of other documents
pertaining to the bidders’ statement during the post-evaluation stage.
D Special PCAB License in case of Joint Ventures and registration for the type and cost of the contract D
to be bid
- Original copy of Bid Security payable to the Procuring Entity. If in the form of a Surety Bond, submit E

also a certification issued by the Insurance Commission or original copy of Notarized Bid Securing
Declaration;

AMOUNT
FORM OF BID SECURITY
ORMO >ECU (Equal to Percentage of the ABC)
e Cashor cashier’s/manager’s check issued by a Universal or 2% Php 30,143.51

Commercial Bank; or,

Bank Draft/Guarantee or Irrevocable Letter of Credit
issued by a Universal or Commercial Bank; Provided,
however, that it shall be confirmed or authenticated by a
Universal or Commercial Bank, if issued by a foreign bank

Surety bond callable upon demand accompanied by a 5% Php 78,358.77
certification by the Insurance Commission that the surety
or insurance company is authorized to issue such
instruments; or

Bid Securing Declaration (GPPB Resolution No. 03-212)
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:] Project Requirements, which shall include the following: F
:] Organizational Chart for the Contract to be Bid; F-1
D List of contractor’s key personnel (e.g., Project Manager, Project Engineers, Materials F-2
Engineers, and Foremen), to be assigned to the contract to be bid, together with the
personnel’s
(L) curriculum Vitae or Bio-Data F-2.1
(L) Certificate of Employment F-2.2
G Contractor’s Letter-Certificate to Procuring Entity F-2.3
[: Individual PRC License of the (professional) personnel and Applicable Certification F-24
of Training or Accreditation attended by the Contractor’s personnel issued by the
accrediting government agency
() Manpower Utility Schedule F-2.5
G List of contractor’s major equipment units, which are owned, leased, and/or under purchase F-3
agreements, supported by proof of ownership or certification of availability of equipment
from the equipment lessor/vendor for the duration of the project, as the case may be
(__J) Equipment Utilization Schedule F-3.1
[: Construction Schedule and S-Curve F-3.2
D Omnibus Sworn Statement, in accordance with Section 25.3 of the 2016 Revised IRR of R.A. 9184 G
and using the prescribed form.
:] Authority of the Signato_ry, i.g., the Secrete_lry’s Certificate OR the Special Power of Attorney G-1
(SPA) or, Owner’s Affidavit, whichever is applicable.
FINANCIAL DOCUMENTS
(__) | Computation of Net Financial Contracting Capacity (NFCC)*; or, Credit Line Certificate (CLC) issued H
by a Universal or Commercial Bank in favor of the bidder, if awarded the contract for the project.
* The constant NFCC’s K factor is set at 15, regardless of contract duration.
CLASS “B” DOCUMENTS
[:] If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR |
in case the joint venture is already in existence or duly notarized statements from all the potential
joint venture partners stating that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.
(_L_J | Complete Bidding Documents for the Project (Sections I-V) including all Annexes, and Supplemental J

Bid Bulletin (SBB), if any.

REMARKS: [ ]PASS [ ]FAIL Checked by:

BAC/TWG Member
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ENVELOPE NO. 2: FINANCIAL COMPONENT

PLEASE SUBMIT THE FOLLOWING DOCUMENTS IN TRIPLICATE COPIES, ARRANGED IN ORDER, WITH
LABEL AND DULY TABBED, AND USING ONLY THE PRESCRIBED BIDDING FORMS:

FINANCIAL REQUIREMENTS

DESCRIPTION TAB
(__J | Financial Bid Form. A
(__) | Duly signed Bid Prices in the Bill of Quantities B
) Scope of Works of the Project B-1
() Plans, Drawings, and Designs B-2
(__J | Duly signed Detailed Cost Breakdown including a summary sheet indicating the unit C
prices of construction materials, labor rates, and equipment rentals used in coming up
with the Bid
(__J)| Detailed Unit Price Analysis (DUPA) D
(__J | Cash Flow by Quarter
(__J) | DIGITAL COPY of F

e Detailed Scope of Works, Plans, Drawings, and Designs (PDF format);

¢ Detailed Cost Breakdown, Bill of Quantities, and Detailed Unit Price Analysis
(DUPA) (Excel format);

e All the bidding documents submitted (scanned in PDF format)

All files saved in USB drive/flash drive. PDF files must be the exact replica of the original
copy submitted.

NOTE: Additional Instructions

a)  Each and every page of the prospective bidder’s Eligibility and Technical Components, whether original or certified true copy,
including the brochures and manufacturer’s unamended literature shall be signed/countersigned by the Bidder or his/her
duly authorized representative/s. The countersignature must appear at the lower right portion of each of the pages in the
bidding documents submitted using any color of pen except BLACK. To determine the bidder’s compliance to said specific
requirement, the duplicate copies, i.e., Copy 1 & 2, must be the exact replica of the Original Copy submitted.

b)  The notarization of any documentary requirement, if so required, shall comply with the 2004 Rules on Notarial Practice. As
such, prospective bidders or their duly authorized representative/s are required to indicate their competent evidence of
identity in any document that needs notarization. The phrase “competent evidence of identity” shall refer to the identification
of an individual based on any of the following: (i) identification documents issued by an official agency bearing the photograph
and signature of the individual, i.e., passport, driver’s license, PRC ID, SSS ID, GSIS e-card, NBI clearance Postal ID, Voter’s ID,
Tax Identification Number (TIN) issued by the BIR, Barangay certification, Philhealth card, Senior Citizen’s ID, OWWA ID, OFW
ID, Alien Certificate of Registration/Immigration Certificate of Registration, and Government Office ID. Community Tax
Certificate or “cedula” shall not be considered as competent evidence of identity.

c) Use the prescribed bidding forms as provided in the bidding documents. For this purpose, PAGASA’s prescribed bidding form
shall be identified as bearing a watermark of the Agency’s Official Logo.

d)  All blank spaces shall be filled in with the information requested.

e)  Bidders shall complete the appropriate Price Schedules included herein, stating the unit prices, total price per item, the total
amount and the expected countries of origin of the Goods to be supplied under this Project, if applicable.

f) Bidders shall indicate in the Detailed Cost Breakdown the rates and prices for all items/components of the Goods and/or
Services described in the Schedule of Prices, if applicable, including cost of all applicable taxes. Bids not addressing or providing
all of the required items in the Bidding Documents including, where applicable, Schedule of Prices, shall be considered non-
responsive and, thus, automatically disqualified. Bidders may refer to item no. 15 (15.1 to 15.5), Instructions to Bidders for
further information on the matter.

g) ANY MISSING or UNSIGNED DOCUMENT or NON-COMPLIANCE IN THE ABOVE-MENTIONED CHECKLIST AND INSTRUCTIONS
MAY BE A GROUND FOR OUTRIGHT DISQUALIFICATION USING THE NON-DISCRETIONARY “PASS/FAIL” CRITERIA.

h)  The PAGASA reserves the right to examine and require the submission of other documents pertaining to the bidders’
statement during the post evaluation stage.

i) These additional requirements and instructions shall form part of the BDS and Instructions to Bidders.

REMARKS: [ ]PASS [ ]FAIL Checked by:

BAC Member
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IMPORTANT REMINDER

PAGASA BAC WARNS
THE PUBLIC
AGAINST ILLEGAL
SOLICITATION

BAGONG PILIPINAS

The PAGASA BAC warns the
Public/Bidders against unscrupulous
individuals/groups who are illegally
posting as PAGASA officials/employees
or use the same of the agency for
unauthorized / illegal solicitation.

PAGASA BAC strictly adheres to the
provisions of R.A 6713 or the “Code of
Conduct and Ethical Standards for Public
Officials and Employees”.

PAGASA BAC DOES NOT and WILL
NOT authorize or engage in any form of
solicitation activities for any purpose.

The Public is requested to immediately
report any incident of this spurious
activity through the PAGASA-CO
Complaint Desk at (02) 8284-0800 Local
1356 and PBAC Secretariat at (02)
8284-0800 Local 1357 or email us to the
following email address:

client complaints@pagasa.dost.qov.ph
bac@pagasa.dost.qov.ph

Republic of the Philippines

g0

Government Procurement Policy Board
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