



**PURCHASE ORDER**

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)  
 Agency/Procuring Entity

Supplier: <b>ITP CONSTRUCTION, INC.</b>	P.O. No. : <b>2025-01-0017 PB</b>
Address: No. 10 Dao Street, Project 3, Quezon City	Date : <b>03 January 2025</b>
E-Mail Address: <a href="mailto:itpconstinc@gmail.com">itpconstinc@gmail.com</a>	Mode of Procurement: <b>Negotiated Procurement -</b>
Telephone No.:	<b>Contiguous or Adjacent</b>
TIN: 217-448-210-000	

Gentlemen:  
 Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: <b>PAGASA Science Garden Senator Miriam Defensor-Santiago Ave., Brgy. Central, Q.C.</b>	Delivery Term: <b>300 cd</b>
Date of Delivery:	Payment Term: <b>On Credit</b>

STOCK NO.	UNIT	DESCRIPTION	QTY	UNIT COST	
	Lot	<b>CONTIGUOUS WORKS No. 2:</b> Construction of Six (6) Storey <b>National Meteorological and Climate Center (NMCC) Building</b> (Ref: PR No. 2024-06-0440    CI 2018-009 PB)  <b>Scope of Works:</b> <ul style="list-style-type: none"> <li>• Fabricated Materials and Hardware (4F-RD);</li> <li>• Finishing Works (4F-RD);</li> <li>• Painting Works (4F-RD);</li> <li>• Sanitary and Plumbing Works (4F RD);</li> <li>• Fire Protection Works (4F-RD);</li> <li>• Electrical Works (4F and Roughing-ins at 5F and 6F);</li> <li>• Mechanical Works (4F and Roughing ins at 5F and 6F);</li> <li>• Drop Beam at Balcony (3F to 6F);</li> <li>• Service Entrance pole (MERALCO) with Accessories;</li> <li>• Dismantling, Demolition and Hauling of COA Storage;</li> <li>• Preparation for the Construction of Powerhouse;</li> <li>• Concrete Pads at Roof deck;</li> <li>• Remaining works for Masonry and Waterproofing Work;</li> </ul> <b>Inclusive of VAT and all other Government Taxes</b>  <b>Purpose:</b> Construction of Six (6) Storey National Meteorological and Climate Center (NMCC) Building  <p style="text-align: center;"><b>1-2</b></p>	1		<b>48,753,065.94</b>

(Total Amount in Words) **Forty-Eight Million Seven Hundred Fifty-Three Thousand Sixty-Five Pesos & 94/100 Only**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Signature over printed name of Supplier  
**SIDRO M. PAJARILLO JR.**  
 01/21/25  
 Date

Very truly yours,

**NATHANIEL T. SERVANDO, Ph. D.**  
 Administrator

20 JAN 2025

Fund Cluster : \_\_\_\_\_  
 Funds Available : \_\_\_\_\_  
  
**BERNARD LOUISE C. DATUIN**  
 Chief, Accounting Section

ORS/BURS No. : **2025-01-0769**  
 Date of the ORS/BURS: **JAN 10 2025**  
 Amount: **48,753,065.94**  
**1060401000**



**PURCHASE ORDER**

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)  
 Agency/Procuring Entity

Supplier: <b>ITP CONSTRUCTION, INC.</b>	P.O. No. : <b>2025-01-0017 PB</b>
Address: No. 10 Dao Street, Project 3, Quezon City	Date : <b>03 January 2025</b>
E-Mail Address: <a href="mailto:itpconstinc@gmail.com">itpconstinc@gmail.com</a>	Mode of Procurement: <b>Negotiated Procurement -</b>
Telephone No.:	<b>Contiguous or Adjacent</b>
TIN: 217-448-210-000	

Gentlemen:  
 Please furnish this office the following articles subject to the terms and conditions contained herein:


Place of Delivery: **PAGASA Science Garden Senator Miriam Defensor-Santiago Ave., Brgy. Central, Q.C.** Delivery Term: **300 cd**  
 Date of Delivery: \_\_\_\_\_ Payment Term: **On Credit**

STOCK NO.	UNIT	DESCRIPTION	QTY	UNIT COST	
	Lot	<p><b>Continuation.....</b>  <b>CONTIGUOUS WORKS No. 2: Construction of Six (6) Storey National Meteorological and Climate Center (NMCC) Building</b>            (Ref: PR No. 2024-06-0440    CI 2018-009 PB)</p> <p>The following documents shall be deemed to form and be read and construed as integral part of this agreement, viz :</p> <ul style="list-style-type: none"> <li>• The Notice of Award (NOA) and the Bidder's conforme thereto;</li> <li>• PAGASA-BAC Resolution/s;</li> <li>• Post Qualification Report</li> <li>• The Abstract of Bids "as READ" &amp; "as CALCULATED";</li> <li>• The TWG Evaluation Report;</li> <li>• The Notice to Bidders;</li> <li>• The Supplemental/Bid Bulletin (if any);</li> <li>• The Purchase Request;</li> <li>• The TOR and/or Technical Specifications;</li> <li>• The Minutes of the Meeting</li> <li>• Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted.</li> <li>• Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. <b>Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.</b></li> </ul> <p>Inclusive of VAT and all other Government Taxes</p> <p><b>Purpose:</b> Construction of Six (6) Storey National Meteorological and Climate Center (NMCC) Building</p> <p style="text-align: center;"><b>2-2</b></p>	1		<b>48,753,065.94</b>

(Total Amount in Words) **Forty-Eight Million Seven Hundred Fifty-Three Thousand Sixty-Five Pesos & 94/100 Only**


In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

  
 \_\_\_\_\_  
 Signature over printed name of Supplier  
**ISIDRO M. PASERILLAGA**  
 \_\_\_\_\_  
 Date  
**01/21/25**

Very truly yours,

  
 \_\_\_\_\_  
**NATHANIEL T. SERVANDO, Ph. D.**  
 Administrator  
**20 JAN 2025**

Fund Cluster : \_\_\_\_\_  
 Funds Available : \_\_\_\_\_  
  
**BERNARD LOUISE C. DATUIN**  
 Chief, Accounting Section

ORS/BURS No. : **2025-01-0769**  
 Date of the ORS/BURS: **Jan 10, 2025**  
 Amount: **48,753,065.94**  
**18661101000**