DEPARTMENT OF SCIENCE AND TECHNOLOGY

Republic of the Philippines

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)



PAGASA Bids and Awards Committee Resolution (BAC)

Resolution No. 2024-025

Resolution Declaring 2nd Failure of Bidding; and Recommending Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 9 days from 14 to 22 May 2024, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, P.R. No. 2024-03-0212 / I.B. No. 2024-017 INF-R to wit:

| PARTICULARS | ABC (Php) | Contract Duration |
|---|--------------|----------------------|
| Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Pagadian City, Zamboanga Del Sur – Re bid | 6,425,710.56 | 150 cd |

WHEREAS, in response to the above advertisement, three (3) prospective bidder/s, namely: (1) A.T. Dumlao Construction Inc.; (2) AFS Construction; and (3) Uniko Construction, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled Pre-bid conference conducted by the PBAC on 23 May 2024;

WHEREAS, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, has been duly issued through a Supplemental Bid Bulletin (SBB), with reference to Addendum No. 2024-016-01 INF-R dated 27 May 2024 is herein made part of this Resolution as Annex "A";

WHEREAS, on 04 June 2024, the schedule for Submission, Receipt and Opening of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component); two (2) participating bidder/s, (1) AFS Construction and Enterprises and (2) A.T. Dumlao Construction, Inc., timely submitted their bid tender documents for the project; however, AFS Construction and Enterprises and A.T. Dumlao Construction, Inc. failed to pass the preliminary evaluation of bids due to non-submission of Tab C-3 Copy of Certificate of Acceptance or Official Receipt/Collection Receipt and Tab F-2.3 Contractor's Letter-Certificate to Procuring Entity respectively;

WHEREAS, applying the non-discretionary "pass/fail" criterion in the evaluation of bids, the PAGASA-BAC declared the outright rejection of the bidders' documents based on the foregoing findings and were given three (3) calendar days to file their respective motions for reconsideration should they decide to avail of such remedy;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, the **2**nd **failure of bidding** for the "Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Pagadian City, Zamboanga Del Sur Re bid;
- b) to **RECOMMEND**, the mandatory review and evaluation of the terms, conditions, and specifications in the Bidding Documents, including its cost estimates pursuant to Section 35.2 of the Revised IRR of RA9184;
- c) to **RECOMMEND**, further that resort to the Alternative Method of Procurement, through Negotiated Procurement Two Failed Biddings as provided in Section 53.1 of the Revised IRR of RA9184; and
- d) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED, this **4th day of June 2024** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.

MARY MAE R. ESTOLOGA End-user Representative

WILLY F. EVANGELISTA

NOEL G. RAMOS Member

JOEL C. RIVERA Member Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
Vice-Chairperson

SHIRLEY J. DAVID

APPROVED/DISAPPROVED:

NATHANIEL T. SERVANDO, Ph.D.

Administrator

Approved on: 0 6 JUN 2024