

NOTICE OF AWARD

HIGH BEAM CONSTRUCTION

239 Kasunduan
 Tel. / Contact No. 09173588859
 Email Add: jhun.gsdi@gmail.com

Thru: Mr. EDWIN MOLAO
 Duly Authorized Representative

Sir/Madame:


We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Construction of Two (2) Storey Synoptic Building and Flood Forecasting and Warning Center in Cotabato"** (PR No. 2021-05-0350 / 2021-002inf) in the total calculated amount of **SIX MILLION THREE HUNDRED NINETY SIX THOUSAND TWO HUNDRED EIGHTY SIX PESOS and 15/100 (Php6,396,286.15).**


You are therefore requested to accept and conform to this award by affixing your signature hereunder and provide within **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:

Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
<ul style="list-style-type: none"> Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank. Irrevocable letter of credit issued by a Universal or Commercial Bank. 	10%	Php639,628.62
<ul style="list-style-type: none"> Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. 	30%	Php1,918,885.85

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,


VICENTE B. MALANO, Ph.D.
 Administrator

Conformer:

EDWIN MOLAO Jr.

Date: 12-14-21

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,
 Metro Manila, Philippines 1100

Tel. No. (02) 284-08-00
 Website: <http://bagong.pagasa.dost.gov.ph>



PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

**Resolution Declaring Single Calculated Responsive Bid (SCRB)
 and Recommending Award and Approval**

Resolution No. 2021-048

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **17 to 24 June 2021** the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under **PR#2021-05-0350 and ITB 2021-002inf**, to wit:

PARTICULARS	ABC	Contract Duration
Construction of Two (2) Storey Synoptic Building and Flood Forecasting and Warning Center in Cotabato	Php7,882,156.08	150 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **High Beam Construction** expressed its intention to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents but did not attend the **Pre-Bid Conference** conducted by the PAGASA-BAC on **25 June 2021**;

WHEREAS, all noted deviations and/or amendments including the BAC's answer and the clarificatory letter/s submitted by the prospective bidder attendant to the Project as discussed and agreed upon in the above-mentioned meeting was issued through a **Supplemental Bid/Bulletin (SBB)** with reference to **Addendum No. 2021-002inf-01** dated **21 June 2021** herein made part of this Resolution as Annex "A";

WHEREAS, on **07 July 2021**, the schedule for submission and opening of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **High Beam Construction**, timely submitted their bid tenders for the project and passed the preliminary examination of bids.

WHEREAS, the lone bidder's financial proposal has been accepted for not exceeding the ABC. Its bid tender, "as Read", is as follows:

Name of Bidder	Bid Amount (As Read)	RANK
High Beam Construction	Php6,396,286.15	1

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
High Beam Construction	Php6,396,286.15	SCB

WHEREAS, upon careful examination, validation and verification of **High Beam Construction** tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that the said bidder has complied on all the criteria for post-qualification and has been responsive on all requirements and conditions specified in the Bidding Documents.


Hence, it was moved and duly seconded that **High Beam Construction** be declared as the bidder with the **Single Calculated and Responsive Bid (SCRB)** for the implementation of the instant Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, High Beam Construction as the Bidder with the Single Calculated Responsive Bid (SCRB) for the Project entitled "**Construction of Two (2) Storey Synoptic Building and Flood Forecasting and Warning Center in Cotabato**" in the total amount of **SIX MILLION THREE HUNDRED NINETY SIX THOUSAND TWO HUNDRED EIGHTY SIX PESOS AND 15/100 (Php6,396,286.15)**;
- b) to **RECOMMEND**, further, to the Administrator, PAGASA, the award of the contract to **High Beam Construction**; and,
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this **26th day of OCTOBER 2021** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, BIR Road, Brgy Central, Quezon City.


ROY A. BADILLA
Interim Member/End-user


FULGENCIO A. AUSTRIA, Jr.
Member

(on leave)
JOEL C. RIVERA
2nd Vice-Chairperson


CRISTIAN D. SANVICTORES
Member


BONIFACIO G. PAJUELAS
1st Vice-Chairperson


EDNA L. JUANILLO
Chairperson
(Infrastructure Projects)

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____



NOTICE TO PROCEED

HIGH BEAM CONSTRUCTION

239 Kasunduan East Commonwealth
Quezon City
Contact No. :09173588859

Thru: MR. EDWIN MOLAO, JR.
Duly Authorized Representative

Sir:

The attached **Contract** (Contract ID No. 2021-12-0695 PB) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled "**Construction of Cotabato Synoptic and River Basin Flood Forecasting and Warning Center Cotabato City**" (Reference: PR No. 2021-05-0350 / IB No. 2021-002INF)", effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,


VICENTE B. MALANO, Ph.D.
Administrator *X*

I hereby acknowledge receipt of this Notice on 1-10-22
(date of receipt)

Name of Representative of the Bidder: EDWIN MOLAO JR.

Authorized Signature: 

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,
Metro Manila, Philippines 1100

Tel. No. (02) 8284-08-00
Website: <http://bagong.pagasa.dost.gov.ph>



Contract ID No. : 2021-12-0695 PB
Contract Name : Construction of Cotabato Synoptic and River Basin Flood Forecasting and Warning Center Cotabato City
Location of the Project : Cotabato City, Maguindanao

CONTRACT AGREEMENT

THIS AGREEMENT, made this JAN 06 2022, 2022 between **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)** of Science Garden Compound, BIR Road, Barangay Central, Quezon City, Metro Manila (hereinafter called the "Entity") and **HIGH BEAM CONSTRUCTION** of 239 Kasunduan East Commonwealth, Quezon City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Construction of Cotabato Synoptic and River Basin Flood Forecasting and Warning Center Cotabato City (Reference: PR No. 2021-05-0350 / IB No. 2021-002INF)** (hereinafter called "the Works") and the Entity has accepted the Bid for **SIX MILLION THREE HUNDRED NINETY-SIX THOUSAND TWO HUNDRED EIGHTY-SIX and 15/100 (Php6,396,286.15) ONLY** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall**

likewise form part of the Contract.

3. In consideration for the sum of **SIX MILLION THREE HUNDRED NINETY-SIX THOUSAND TWO HUNDRED EIGHTY-SIX and 15/100 (Php6,396,286.15) ONLY** or such other sums as may be ascertained, **HIGH BEAM CONSTRUCTION** agrees to *Construct Cotabato Synoptic and River Basin Flood Forecasting and Warning Center in Cotabato City* in accordance with his/her/its Bid.
4. The **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


VICENTE B. MALANO Ph. D.
Administrator


EDWIN MOLAO, Jr.
Duly Authorized Representative

**PHILIPPINE ATMOSPHERIC,
GEOPHYSICAL AND ASTRONOMICAL
SERVICES ADMINISTRATION (PAGASA)**

HIGH BEAM CONSTRUCTION


BERNARD LOUISE C. DATUIN
Chief, Accounting Section

ORSA#2021-12-6581

1060401000

₱ 6,396,286.15

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.
X-----X

BEFORE ME, personally appeared:


Name	Valid Identification Document	Issued by	Place Issued
VICENTE B. MALANO	Office ID# 571	PAGASA	Quezon City
EDWIN MOLAO, Jr.			

Both known to me to be the same persons who executed the foregoing **INFRASTRUCTURE CONTRACT** and they acknowledged to me that the same is their own, free and voluntary act and deed as well as that of the entity represented.

This instrument consists of **THREE (3)** pages including this page on which this Acknowledgment is written and has been duly signed by the parties and their witnesses.

SIGNED AND SEALED on JAN 06 2022 2021 at Quezon City.

Doc. No. 976;
Page No. 76;
Book No. 11;
Series of 2021.


ATTY. MICHAEL JOSEPH E. CAPIO
Notary Public for Quezon City
Until June 30, 2022
PTR 0694711/01/04/2022
IBP Lifetime No. 08330
ROLL No. 56499
MCLE Compliance No. VI-0008995
Adm Matter No. NP-207 (2020-2021)
101 Malakas Lane Brgy. Central Q.C