

NOTICE OF AWARD

HIGH BEAM CONSTRUCTION

239 Kasunduan Ext Comm., Quezon City
 Tel# / Contact # 09173588859

Thru: MR. EDWIN MOLAO
 Duly Authorized Representative

Sir/Madame:

We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Repair / Improvement of Perimeter Fence and Gate of PAGASA Butuan Synoptic Station"** (PR No. 2020-08-0370 / ITB No. 2020-003inf) in the total calculated amount of **ONE MILLION FOUR HUNDRED SEVENTY TWO THOUSAND SIX HUNDRED SIXTY PESOS and 18/100 (Php1,472,660.18).**

You are therefore requested to accept and conform to this award by affixing your signature hereunder and provide within **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:


Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
<ul style="list-style-type: none"> Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank. 	10%	Php147,266.02
<ul style="list-style-type: none"> Irrevocable letter of credit issued by a Universal or Commercial Bank. 		
<ul style="list-style-type: none"> Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. 	30%	Php441,798.05

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,



VICENTE B. MALANO, Ph.D.
 Administrator

Confirms:


 EDWIN MOLAO Jr.

Date: 1-12-21

"tracking the sky...helping the country"



PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

**Resolution Declaring Lowest Calculated Responsive Bid (LCRB)
and Recommending Award and Approval**

Resolution No. 2020-031

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 October 2020**, the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under **PR#2020-08-0370 and ITB 2020-003inf**, to wit:

PARTICULARS	ABC	Contract Duration
Repair / Improvement of Perimeter Fence and Gate of PAGASA Butuan Synoptic Station	Php1,723,301.28	120 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **three (3) prospective bidders**, namely: 1) **R.D. Mandanas Construction**, 2) **High Beam Construction** and, 3) **NGP Construction**, expressed their intentions to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **23 October 2020**;

WHEREAS, on **04 November 2019**, the schedule for submission and opening of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), the **two (2) participating bidders** namely: 1) **NGP Construction**, and 2) **High Beam Construction** timely submitted their bid tenders for the project and passed the preliminary examination of bids;

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the two (2) bidders' financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the Project. Their respective financial proposals, as "**READ**", is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
NGP Construction	Php1,686,440.44	2
High Beam Construction	Php1,506,060.85	1

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
NGP Construction	Php1,686,440.44	2
High Beam Construction	Php1,472,660.18	LCB

WHEREAS, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, High Beam Construction has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **High Beam Construction**, be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the implementation of the instant Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, High Beam Construction, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project entitled, "**Repair / Improvement of Perimeter Fence and Gate of PAGASA Butuan Synoptic Station**" in its **total calculated offer of ONE MILLION FOUR HUNDRED SEVENTY-TWO THOUSAND SIX HUNDRED SIXTY PESOS and 18/100 (Php1,472,660.18)**;
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **High Beam Construction**, and;
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this **21st day of December 2020** at the PAGASA Amihan Conference Room, 2nd Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.


EDWIN F. MANRESA
Interim Member/End-user


SOCRATES F. PAAT, Jr
Member


CRISTIAN D. SANVICTORES
Member

(on leave)
JOEL C. RIVERA
2nd Vice-Chairperson



BONIFACIO G. PAJUELAS
1st Vice-Chairperson


EDNA L. JUANILLO
Chairperson
(Infrastructure Projects)

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____



Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

**Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)**

NOTICE TO PROCEED

HIGH BEAM CONSTRUCTION

No.239 Kasunduan Ext. Commonwealth
Quezon City
Contact ; 09569048651

Thru: MR.NUR MUHAYMIEN S. PANGATO
General Manager

Sir:

The attached **Contract** (Contract ID No. ct 2021- 014) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled "**Butuan Perimeter Fence and Gates Repair in PAGASA Synoptic Station (PR No.2020-08-0370 / IB No. 2020-003INF)**" effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

VICENTE B. MALANO, Ph.D.
Administrator

I hereby acknowledge receipt of this Notice on 21 January 2021
(date of receipt)


Name of Representative of the Bidder: _____

Authorized Signature:

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy.Central, Quezon City,
Metro Manila, Philippines 1100

Tel. No. (02) 284-08-00
Website: <http://bagong.pagasa.dost.gov.ph>



Contract ID No. : CI 2021-014
Contract Name : **Butuan Perimeter Fence and Gates Repair in PAGASA Synoptic Station**
Location of the Project : **BANCASI Airport Butuan City**

CONTRACT AGREEMENT

THIS AGREEMENT made this 21st day of January 2021 between **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)**, of the Philippines, hereinafter called as the "PAGASA" of the one part and **HIGH BEAM CONSTRUCTION of No. 239 Kasunduan Extention Commonwealth, Quezon City** hereinafter called as the "CONTRACTOR" of the other part:

WHEREAS, the PAGASA is desirous that the **CONTRACTOR** execute "**Butuan Perimeter Fence and Gates Repair in PAGASA Synoptic Station (PR No. 2020-08-0370 / IB No. 2020-003INF)**" (hereinafter called "the Works") and the Entity has accepted the Bid for **ONE MILLION FOUR HUNDRED SEVENTY TWO THOUSAND SIX HUNDRED SIXTY and 18/100 PESOS (Php1,472,660.18) ONLY** (hereinafter called "the Contract Price") by the Contractor for the execution and completion of such **Works** and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

- Attachment* a) Notice to Proceed;
- Attachment* b) Performance Security;
- Attachment* c) Notice of Award and the Bidder's conforme thereto;
- Attachment* d) PAGASA-BAC Resolution No. 2020-0___;
- Attachment* e) Abstract of Bids, "as Read" and "as Calculated";
- Attachment* f) Addendum and/or Supplemental/Bid Bulletins (SBB); if any,
- Attachment* g) Detailed Evaluation Report submitted by the TWG;
- Attachment* h) Minutes of the Meeting;
- Attachment* i) Eligibility, Technical and Financial documents as submitted by the Contractor, including the appropriate Bid Security,;
- Attachment* j) Invitation to Bid (ITB) / Notice to Bidders;
- Attachment* k) Purchase Request including the Terms of Reference (TOR);
- Attachment* l) Bid Data Sheet (BDS);
- Attachment* m) Instructions to Bidders;
- Attachment* n) General and Special Conditions of Contract; and,

Attachment o) Other Contract Documents deemed necessary by the Parties

3. In consideration of the payments to be made by the **PAGASA** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PAGASA** to execute and complete the **Works** and to remedy defects therein in conformity in all respects with the provisions of the Contract

4. The **PAGASA** hereby covenants to pay the **CONTRACTOR** in consideration of the execution and completion and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PHILIPPINE ATMOSPHERIC,
GEOPHYSICAL AND ASTRONOMICAL
SERVICES ADMINISTRATION
(PAGASA)**


HIGH BEAM CONSTRUCTION.

By:



VICENTE B. MALANO, Ph.D.
Administrator

By:



NUR MUHAYMIEN S. PANGATO
General Manager

Signed in the Presence of:




Witness for **PAGASA**



Witness for the **SUPPLIER**

Funds Available:


BERNARD LOUISE C. DATUIN
Chief, Accounting Section

ORS A 2020-12-5717

5021304099

P 1,472,000.18