Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

NOTICE TO PROCEED

ROCK 101 CONSTRUCTION AND SUPPLY
Barangay Cagay, Roxas City
Tel# / Contact # 09088912753

Thru: **MR. DANTE ARTUZ**
Authorized Representative

Sir:

The attached **Contract** (Contract ID No. C1 2019-026) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled **"Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Mulanay, Quezon" (2019-09-0725 / IB No.2019-011_INF)**, effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

VICENTE B. MALANO, Ph.D.
Administrator

I hereby acknowledge receipt of this Notice on DECEMBER 11, 2019
(date of receipt)

Name of Representative of the Bidder: DANTE ARTUZ

Authorized Signature: _____

Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

Contract ID No. : CI 2019-020

Contract Name : ***Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence***

Location of the Project : ***Mulanay, Quezon***

CONTRACT AGREEMENT

THIS AGREEMENT made this 11th day of December 20 19 between ***PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMISNITRATION (PAGASA),*** of the Philippines, hereinafter called as the "**PAGASA**" of the one part and ***ROCK 101 CONSTRUCTION AND SUPPLY of Barangay Cagay, Roxas City***, hereinafter called as the "**CONTRACTOR**" of the other part:

WHEREAS the **PAGASA** invited Bids for certain Civil Works, viz., **Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Mulanay, Quezon (Reference PR No.2018-12-1923 / IB No.2019-015_INF)** and has accepted a Bid by the **CONTRACTOR** for the civil works in the sum of **FOUR MILLION ONE HUNDRED SEVENTY NINE THOUSAND FOUR HUNDRED THIRTY ONE and 77/100 (Php4,179,431.77) ONLY** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

Attachment a) Notice to Proceed;
Attachment b) Performance Security;
Attachment c) Notice of Award and the Bidder's conforme thereto;
Attachment d) PAGASA-BAC Resolution No. 2019-086;
Attachment e) Abstract of Bids, "as Read" and "as Calculated";
Attachment f) Addendum and/or Supplemental/Bid Bulletins (SBB);if any,
Attachment g) Detailed Evaluation Report submitted by the TWG;
Attachment h) Minutes of the Meeting;
Attachment i) Eligibility, Technical and Financial documents as submitted by the Contractor, including the appropriate Bid Security, the duly approved architectural and building designs and drawings; detailed plans and program/scope of works; and, structural analysis;
Attachment j) Invitation to Bid (ITB) / Notice to Bidders;
Attachment k) IPP, Purchase Request including the Terms of Reference, (TOR), Scope of Works and necessary permits issued by various government authorities;
Attachment l) Bid Data Sheet (BDS);
Attachment m) Instructions to Bidders;
Attachment n) General and Special Conditions of Contract; and,

Attachment o) Other Contract Documents deemed necessary by the Parties

3. In consideration of the payments to be made by the **PAGASA** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PAGASA** to provide the civil works and to remedy defects therein in conformity in all respects with the provisions of the Contract

4. The **PAGASA** hereby covenants to pay the **CONTRACTOR** in consideration of the provision of civil works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)

By:

VICENTE B. MALANO, Ph.D.
Administrator

ROCK 101 CONSTRUCTION AND SUPPLY

By:

DANTE ARTUZ
Duly Authorized Representative

Signed in the Presence of:

EDWIN F. MANRESA
Chief, ETSD

Witness for the **Contractor**

Funds Available:

BERNARD LOUISE C. DATUIN
Chief, Accounting Section
DBS # 2019-12-7690
1060401000
₱ 4,179,431.77

Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

NOTICE OF AWARD

ROCK 101 CONSTRUCTION AND SUPPLY
Barangay Cagay, Roxas City
Tel# / Contact # 09088912753

Attention: **MR. DANTE ARTUZ**
Authorized Representative

Sir/Madame:

We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Mulanay, Quezon (2019-09-0725 / IB No.2019-011_INF)** in the total calculated amount of **FOUR MILLION ONE HUNDRED SEVENTY NINE THOUSAND FOUR HUNDRED THIRTY ONE and 77/100 PESOS (Php4,179,431.77) ONLY.**

You are therefore requested to accept and conform to this award in writing by affixing your signature hereunder and provide **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:

Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
• Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank.	**10%**	**Php417,943.17**
• Irrevocable letter of credit issued by a Universal or Commercial Bank.		
• Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	**30%**	**Php1,253,829.53**

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

VICENTE B. MALANO, Ph.D.
Administrator

Conforme:

DANTE ARTUZ

Date: 12 03 19

Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

BIDS AND AWARDS COMMITTEE (BAC)

Resolution Declaring Lowest Calculated Responsive Bid (LCRB) and Recommending Award and Approval

Resolution No. 2019-086

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **27 September to 04 October 2019,** the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under **PR#2019-09-0725 and ITB 2019-011INF**, to wit:

PARTICULARS	ABC	Contract Duration
Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Mulanay, Quezon	**Php4,252,279.49**	**120 c.d.**

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **two (2) prospective bidders**, namely: **1) Rock 101 Construction & Supply,** and **2) H. Mari Construction Services,** expressed their intentions to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **07 October 2019;**

WHEREAS, on **04 November 2019, the schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), the **two (2) participating bidders** timely submitted their bid tenders for the project. However, only Rock 101 Construction & Supply passed the preliminary examination of bids while the H. Mari Construction Services did not pass due non compliance of the simple instruction to bidders

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the Rock 101 Construction & Supply financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the project while Envelope No. II (Financial Component) of H. Mari Construction Services was not opened and they opted to make a request for reconsideration. Their respective financial proposals, as **"READ",** is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
Rock 101 Construction & Supply	**Php4,179,431.77**	**1**
H. Mari Construction Services	**Financial Component was not opened**	

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
Rock 101 Construction & Supply	**Php4,179,431.77**	**LCB**

WHEREAS, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, Rock 101 Construction & Supply has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **Rock 101 Construction & Supply,** be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the implementation of the instant Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

a) to **DECLARE**, Rock 101 Construction & Supply, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project entitled, "**Construction of PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Mulanay, Quezon**" in its **total calculated offer of FOUR MILLION ONE HUNDRED SEVENTY NINE THOUSAND FOUR HUNDRED THIRTY ONE and 77/100 (Php4,179,431.77);**

b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **Rock 101 Construction & Supply,** and;

c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this **26th day of November 2019** at the PAGASA Amihan Conference Room, 2nd Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.

EDWIN F. MANRESA
Interim Member/End-user

JOEL C. RIVERA
Member

(on leave)
CESAR A. RAMOS
Member

JESSIE B. ARCE
2nd Vice-Chairperson

EDNA L. JUANILLO
1st Vice-Chairperson

CATALINO L. DAVIS
Chairperson

APPROVED/DISAPPROVED:

VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____