



Republic of the Philippines

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**

**Philippine Atmospheric, Geophysical and Astronomical Services  
Administration (PAGASA)**

**NOTICE TO PROCEED**

08 November 2022

**KB KONSTRAK BILDING SOLUSYONS**

42-A Gen. Segundo Street, Heroes Hill, Brgy. Sta. Cruz, Q.C.

Tel. No. : 434-9194 / 8692-5741 / 7799-2070

E-mail Add: [kbsolutions@yahoo.com](mailto:kbsolutions@yahoo.com)

**Thru: MR. ROLANDO S. CORREA**  
General Manager

**Sir/Madam:**

The attached **Purchase Order** (Purchase Order No. 2022-11-0672 PB) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled **"Repair and Improvement of Wind Tunnel, Instrument Building and Storage Basic Met (Ref: PR No. 2022-08-0622; IB No. 2022-004 INF)"** effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

I hereby acknowledge receipt of this Notice on



12-29-22

(Date of receipt)

Name of Representative of the Bidder:

MAKAY BORDABONG / MR. ROLANDO S. CORREA

Authorized Signature: \_\_\_\_\_

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,  
Metro Manila, Philippines 1100

Tel. No. (02) 8284-08-00

Website: <http://bagong.pagasa.dost.gov.ph>



Republic of the Philippines

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**

**Philippine Atmospheric, Geophysical and Astronomical Services  
Administration (PAGASA)**

**NOTICE OF AWARD**

19 October 2022

**KB KONSTRAK BILDING SOLUSYONS**

42A Gen. Segundo St., Heroes Hill,  
Brgy. Sta. Cruz, Quezon City  
Tel. No. 434-9194 / 263-5506  
Fax No. 430-9324 / 408-9922 / 404-3290  
Email Add: kbsolusyons@yahoo.com

**Thru: Mr. ROLANDO S. CORREA**  
General Manager

**Sir:**

We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Repair and Improvement of Wind Tunnel, Instrument Building and Storage Basic Met"** (PR No. 2022-08-0622 / IB No. 2022-004 INF) in the total calculated amount of **One Million Two Hundred Thousand Nine Hundred Twelve Pesos and 72/100 (Php1,200,912.72) only.**

You are therefore requested to accept and conform to this award by affixing your signature hereunder and provide within **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:

Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
<ul style="list-style-type: none"><li>Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank.</li></ul>	10%	Php120,091.27
<ul style="list-style-type: none"><li>Irrevocable letter of credit issued by a Universal or Commercial Bank.</li></ul>		
<ul style="list-style-type: none"><li>Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.</li></ul>	30%	Php360,273.82

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

Conforme:

  
**ROLANDO S. CORREA**

Date: \_\_\_\_\_

"tracking the sky...helping the country"




Science Garden Compound, BIR Road, Brgy. Central, Quezon City,  
Metro Manila, Philippines 1100


Tel. No. (02) 8284-08-00  
Website: <http://bagong.pagasa.dost.gov.ph>



**PURCHASE ORDER**

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)  
Agency/Procuring Entity

Supplier: <b>KB KONSTRAK BILDING SOLUSYONS</b>		P.O. No. : <b>2022-11-0672 PB</b>			
Address: <b>42-A Gen. Segundo Street, Heroes Hill, Brgy. Sta. Cruz, Q.C.</b>		Date : <b>08 November 2022</b>			
E-Mail Address: <b>kbsolusyons@yahoo.com</b>		Mode of Procurement:			
Telephone No.: <b>434-9194 / 8692-5741 / 7799-2070</b>		Competitive Bidding			
TIN: <b>147-370-685-000</b>					
Gentlemen: Please furnish this office the following articles subject to the terms and conditions contained herein:					
Place of Delivery: <b>PAGASA Science Garden Complex, BIR Rd., Barangay Central, Q.C.</b>		Delivery Term: <b>60 calendar days upon receipt of NTP</b>			
Date of Delivery:		Payment Term: <b>On Credit</b>			
STOCK NO.	UNIT	DESCRIPTION	QTY	UNIT COST	
	Lot	<p>Repair and Improvement of Wind Tunnel, Instrument Building and Storage Basic Met (Ref: PR No. 2022-08-0622; IB No. 2022-004 INF) as per attached supporting documents:</p> <p>A. The Notice of Award (NOA) and the Bidder's conforme thereto; B. PAGASA-BAC Resolution/s; C. The Abstract of Bids "as READ" &amp; "as CALCULATED"; D. The TWG Evaluation Report; E. The Invitation to Bid; F. The Supplemental/Bid Bulletin (if any); G. The Purchase Request; H. The TOR and/or Technical Specifications; I. Brochures and other related literature; J. The Minutes of the Meeting; K. The Bidding Documents as prescribed under the 2016 Revised IRR of RA9184; and L. Other contract documents as may be deemed necessary by the Parties. - Performance security Bond #: 157140</p> <p><b>Inclusive of VAT and all other Government Taxes</b> <b>Price Validity:</b> 120 calendar days <b>Warranty Security:</b> One (1) year. The Obligation for the warranty shall be covered by either Retention Money, Standby irrevocable Letter of Credit or a Special Bank Guarantee in the amount equivalent to one percent (1%) of the total contract price. Said amount shall be released only after the lapse of the warranty period. Other terms and conditions stipulated in the Terms of Reference (TOR) for the Project shall apply.</p> <p><b>Purpose:</b> For the repair and improvement of Wind tunnel and Instrument Building.</p>	1	1,200,912.72	<b>1,200,912.72</b>
<p>(Total Amount in Words) <b>One Million Two Hundred Thousand Nine Hundred Twelve Pesos and 72/100 Only</b></p> <p>In case of failure to make the full delivery within the time specified above, a penalty of one- tenth (1/10) of one (1) percent for every day of delay shall be imposed on the undelivered item/s.</p>					
Conforme:		Very truly yours,			
 <b>MARKY B. DATUIN</b> Signature over printed name of Supplier		 <b>VICENTE B. MALANO, Ph.D.</b> Administrator <b>NT</b>			
Date: <b>12/27/22</b>					
Fund Cluster : _____		ORS/BURS No. : <b>2022-12-7010</b>			
Funds Available :  <b>BERNARD LOUISE C. DATUIN</b> Chief, Accounting Section		Date of the ORS/BURS: <b>DEC 23, 2022</b>			
		Amount: <b>1,200,912.72</b> <b>5021304099</b>			

**PROCUREMENT UNIT**  
RECEIVED BY:   
DATE: **12/27/22**





**PAGASA BIDS AND AWARDS COMMITTEE (PBAC)**

**Resolution No. 2022-082**

**Declaring as Lowest Calculated Responsive Bid (LCRB);  
Recommending Award of Contract and Approval**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website and PAGASA Bulletin board continuously for 7 days from **26 August to 19 September 2022**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2022-08-0622 / I.B. No. 2022-004 INF**, to wit:

Particulars	ABC	Contract Duration
Repair and Improvement of Wind Tunnel, Instrument Building and Storage Basic Met	Php1,416,867.01	60cd

**WHEREAS**, in response to the above advertisement, **only one (1) prospective bidder, Zaneya Builders & Supply** expressed its intention to participate in the bidding of the aforesaid Project; and attended the **Pre-bid Conference** conducted by the PBAC on **05 September 2022**;

**WHEREAS**, on **19 September 2022**, the schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **three (3) participating bidder/s**, timely submitted their bid tender documents namely:

1. Zaneya Builders & Supply
2. KB Konstrak Bilding Solusyons
3. Jessie Construction Services

**WHEREAS**, in the subsequent opening of Envelope No. II, the bidder's financial proposal has been accepted by the PAGASA BAC having complied with the financial requirements of the Project. Their respective financial proposals, **"as Read"**, is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
Zaneya Builders & Supply	Php1,366,715.08	3
KB Konstrak Bilding Solusyons	Php1,200,912.72	1
Jessie Construction Services	Php1,274,136.24	2

**WHEREAS**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
KB Konstrak Bilding Solusyons	Php1,200,912.72	1
Jessie Construction Services	Php1,274,136.24	2
Zaneya Builders & Supply	Php1,366,715.08	3

Brian B. Bungaobng  
End-user

Willy F. Evangelista  
Member

Cristian D. Sanvictores  
Member

Atty. Eric Christopher Amado J. Agsaay  
2<sup>nd</sup> Vice-Chairman

Joel C. Rivera  
1<sup>st</sup> Vice-Chairman

Bonifacio G. Pajuelas, Ph.D.  
Chairman

**WHEREAS**, upon careful examination, validation and verification of the three (3) bidder's tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, **KB Konstrak Bilding Solusyons** has complied accordingly on all the criteria for post-qualification and was responsive on all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **KB Konstrak Bilding Solusyons** be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the Project.

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:


- a) to **DECLARE**, **KB Konstrak Bilding Solusyons**, as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the Project entitled, *"Repair and Improvement of Wind Tunnel and Instrument Building and Storage of Basic Met"* in the total calculated amount of **ONE MILLION TWO HUNDRED THOUSAND NINE HUNDRED TWELVE PESOS and 72/100 (Php1,200,912.72) ONLY**.
- b) to **RECOMMEND**, the award of the contract to **KB Konstrak Bilding Solusyons** for the implementation of the above-entitled Project; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED**, this **17<sup>th</sup> day of October 2022** at the A&ES Conference Room, 4<sup>th</sup> Floor PAGASA Main Building, Science Garden Complex, BIR Road Brgy. Central, Quezon City.

**BRIAN B. BUNGABONG**  
End-user

  
**CRISTIAN D. SANVICTORES**  
Member

  
**WILLY F. EVANGELISTA**  
Member

  
**JOEL C. RIVERA**  
1st Vice-Chairman-  
Acting Chairperson

  
**Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY**  
2nd Vice-Chairman

*Did not Participate*  
**BONIFACIO G. PAJUELAS, Ph.D.**  
Chairman

APPROVED/DISAPPROVED:

  
**VICENTE B. MALANO, Ph.D.**  
Administrator 