



Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

24 October 2022

SUPPLEMENTAL BID BULLETIN
ADDENDUM NO. 2022-029-01

Subject: Supply, Delivery, Installation, Testing and Commissioning of the Amihan and Habagat Conference Room Audio Video System Upgrade and Room Rehabilitations


This Bid Bulletin is being issued to all prospective bidders to clarify, amend and/or modify certain provisions in the Bidding Documents and to answer the written clarificatory questions submitted by prospective bidders, to wit:

Query from **IMATECH CORPORATION**

Question(s)	PAGASA BAC Answer(s)
1. Can we request to move the bid opening instead of November 03, 2022 will be on November 11, 2022 because of the upcoming holiday session?	Date of Submission of bids: From: 03 November 2022 / 1:00 PM To: 07 November 2022 / 3:00 PM Date of Opening of bids: From: 03 November 2022 / 1:01 PM To: 07 November 2022 / 3:01 PM
2. We need a sample drawing or design of the conference table and chairs with complete measurement.	Annex A - Sample drawing and design Annex B – Bill of Quantities Table measurement is 5m x 3m
3. We need to determine what major equipment have a manufacturer's Certificate.	Equipment that needs manufacturer's certificate: A. Audio console B. Speaker C. Speaker amplifier (should be same brand of the speaker offered for better compatibility) D. Ptz Camera E. Ptz Controller F. Interactive display monitor G. Headphone
4. For the Single Largest Completed Contract, it's a Audio Visual Equipment only?	Project contract to be presented must be both audio /video and civil works (in one project like this project) to ensure quality and good technical support for the equipment and better design workmanship in the room rehabilitations.

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.


BONIFACIO G. PAJUELAS, Ph.D.
Chairperson, PAGASA-BAC

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,
Metro Manila, Philippines 1100
Postal Address: P.O. Box 3278 Manila

Tel. Nos. (632) 929 48 65; (632) 434 90 40
Fax: (632) 929 48 65
Website: <http://bagong.pagasa.dost.gov.ph>

ANNEX A

(AMIHAN ROOM PERSPECTIVES)





ANNEX B- BILL OF QUANTITY AND MATERIALS
AMIHAN AND HABAGAT CONFERENCE ROOM AUDIO VIDEO SYSTEM UPGRADE AND
ROOM REHABILITATIONS

ITEMS	PARTICULARS	QTY	UNIT	UNIT AMNT	TOTAL AMNT
A.	AV ESTABLISHMENT				
A.1	<i>Heavy Duty Video System</i>	1	lot		
	System includes:				
	1 set - 86" Interactive Monitor with movable stand				
	1 set - Open Pluggable Specification (OPS)				
	1 set - Pan-Tilt-Zoom (PTZ) Camera System				
	1 set - PTZ Control System				
	2 sets - Professional Monitor				
	1 Set - Central processing Unit				
	1 set - Live Production and Streaming software				
A.3	<i>Heavy Duty Audio System</i>	1	lot		
	System includes:				
	1 set - 6 Channel Audio Mixing Console				
	2 sets - 2 x 4" Columnar Speakers incl. brackets				
	1 set - Heavy Duty Amplifier				
	1 set - Professional Monitoring Headphone				
A.4	<i>Professional AV Engineering Services</i>	1	lot		
	Services Includes:				
	1 lot - Cabling Termination, Equipment Installation/ Testing, Room Sound and Video Checking , Documentation and Personnel Training				
					SUB-TOTAL
B.	ROOM REHABILITATION				
B.1	<i>Amihan Conference Room</i>				
B.1.1	Civil Works Materials	1	lot		
	3/4 Marine Plywood	8	pcs		
	2 x 3 x 10 Good Lumber	25	pcs		
	2 x 2 x 10 Good Lumber	18	pcs		
	1/2 Thick Tempered Glass Shelves	12	sq ft		
	Laminated Sheets	3	pcs		
	Wooden Planks	20	bd. Ft.		
	Vinyl Tiles	1100	pcs		
	Consumables (nails, adhesives, clips , drill bits, discs,etc)	1	lot		
B.1.2	<i>Furnitures</i>	1	lot		
	Conference Table (12 Seater)	1	set		
	Office Chairs	12	unit		
	Window Blinds	400	sq. ft.		
	Decorative Lighting	1	lot		
	Conference Table Augmentation (Amihan)	1	lot		

B.1.3	<i>Electrical and LAN Materials</i>	1	lot
	Conduit	1	lot
	Electrical Wires and LAN Cables	1	lot
	Socket and Switches Replacement and Replenishment	1	lot
	LAN Connectors	1	lot
	Din Rail 30 A Breaker System with Housing	1	set
	30 A Breaker	1	set
	#10 THHN Wire	20	mtrs.

B.1.4	<i>Painting Works and Restoration Materials</i>		
	Duco Finish for the Monitor Wall	1	lot
	Ceilings and Other Walls	1	lot

C. Labor and Engineering Services

C.1	<i>Engineering Works</i>		
	Manpower and Supervision	1	lot
	Tools and Equipment		
	Miscellaneous		

SUB-TOTAL

TOTAL
12% VAT
GRAND TOTAL