Republic of the Philippines
Department of Science and Technology
PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION

‘ oW
(PAGASA)

PROPOSED PIPE LAYING OF 2"® HDPE PIPE WATER TRANSMISSION LINE & CONCRETING OF 35-m. LENGTH PCCP FOR THE ALBURQUERQUE BOHOL WEATHER SURVEILLANCE DOPPLER RADAR BUILDING

SITIO LAM-AO, BRGY. BASACDACU, ALBURQUERQUE, BOHOL
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
ITEM CONTRACTOR'S | VAT (5% of EDC +
NO. DESCRIPTION QTY. UNIT MATERIALS EQUIPMENT LABOR ESTIMATED OVERHEAD (7% - | CONTINGENCIES |MISCELLANEOU| PROFIT (up to 5M OCM +CP) AMOUNT UNIT COST
DIRECT COST 119% of EDC) (0.5% - 3% of EDC) | S(0.5% - 1% of | 10% of EDC, 8% of
EDC) EDC above 5M)

I. General Requirements

Construction of Field Office for PAGASA
A.11(3)[ Engineer (3.45m. X 2.40m. X 2.40m.) - 1.00 L.s.
Rental Basis

Sub-Total for |

I1. Other General Requirements

Offices, Shops, Stores and Workmens

Bl Accomodation 100 Ls.
B.5| Project Billboard/Signage 2.00 ea.
B.7(2)] Occupational Safety and Health Program 1.00 L.s.
B.9] Mobilization and Demobilization 1.00 L.s

Sub-Total for Il

111.  |Pipelaying Works

1001(1)c,

1002(2) 2" dia. HDPE Pipe SDR 11 Laying | 3,300.00 l l.m.

Sub-Total for 111

1V. [Portland Cement Concrete Pavement (PCCP) Works

105| Subgrade Preparation 253.05 | sg.m.

200|  Aggregate Sub-base Coarse 37.96 [ cum.

Portland Cement Concrete Pavement
. o 169. .m.
311(2)a (reinforced) 0.15mm. Thick, incl. formworks 69.05 sq.m

Sub-Total for IV

V. Concrete Pedestal and Platform

803(1)al Structure Excavation 417 | cum.

901(1)c2|  Concrete 3000psi 122 [ cum.
902(1)| Fabrication and Installation of Rebars 112.00 kg.
903(2)] Formworks 3.00 | sg.m.

Sub-Total for V

V1. |Supply and Installation of 6-m. high Flag pole

FLAG POLE 20ft 6m (WITHPULLEY)
BottomDiameter:6” Top Diameter:3” Base
-|  Plate Diameter: 10"x10" Base Plate 1.00 L.s
thickness:12mm. With anchor bolt, nuts and
washer.

Sub-Total for VI

TOTAL PROJECT COST
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