

ANNEX "B"

SCHEDULE OF DELIVERABLES

Item	Quantity	Unit	Description	Cost Estimate (Php)	Total Estimate (Php)
Hardware 1	7	sets	HFR Equipment - Transmitter / Receiver - Antenna System - Workstation, UPS, external storage - Global Positioning System, AIS - Lightning Protection System - Diesel Generator, 10kva - 2 x 1HP Window Type Airconditioning Unit with ATS - Concrete Shelter to house equipment and generator		
Software 2	1	lot	Integration of HFR stations to the existing network / server - Marine Information System - Remote Workstation Software x 7		
Professional services					
3	7	sets	One year subscription for LTE connectivity:		
4	1	lot	Installation: (includes fees of technical personnel from vendor for installation at site, configuration and conduct of local training, utilities, etc.) Professional fees, Permits, NTC Radio Station License :		
5			Factory Site Acceptance Test for 4 pax for 5 days:		
6			Factory Site Training for 5 pax for 5 days :		
7			Local site training for 20 pax : - 3-day training at Central Office		
8	1	unit	Service Maintenance Vehicle		
Total					