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Section V. Special Conditions of Contract 

(Infrastructure Projects) 

 

 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist the 
Procuring Entity in providing contract-specific information in relation to corresponding clauses in the 
GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements linked to 
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and the 
Works procured.  In preparing this Section, the following aspects should be checked: 

(a) Information that complements provisions of Section IV. General Conditions of Contract must 
be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions of 
Contract, as necessitated by the circumstances of the specific project, must also be 
incorporated. 

However, no special condition which defeats or negates the general intent and purpose of the 
provisions of Section IV. General Conditions of Contract should be incorporated herein. 
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Special Conditions of Contract 

 

GCC Clause 
 

1.16 
The Intended Completion Date is sixty (60) calendar days after receipt of the 
Notice to Proceed  

1.21 
The Procuring Entity is: 
PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES 
ADMINISTRATION (PAGASA) PAGASA Science Garden Complex, BIR Road, 
Diliman, Quezon City 

1.22 
The Procuring Entity’s Representative is  
 
Mr. Brian P. Bungabong 
OIC, Infra Unit 
 
PAGASA Central Office 

PAGASA Science Garden Complex 
BIR Rd., Brgy. Central, Diliman, Quezon City 

1.23 The Site is located at: PAGASA FFWC, Del Carmen, Iligan City 

1.27 
The Start Date is to be indicated in the Notice to Proceed. 

1.30 
The Works consist as stipulated in the Bill of Quantities and Scope of Works. 

2.2 
None.  

5.1 
The Procuring Entity shall give possession of all parts of the Site to the 
Contractor on the day of the commencement of the Project. 

6.5 
The Contractor shall employ the following Key Personnel:   

Refer to ITB Clause 12.1 (b) ii.2 (List key personnel by name and designation). 

7.1 
No further instructions. 

7.4(c) 
No further instructions. 

8.1 
No further instructions. 

9.1 
The applicable liquidated damages is at least one tenth (1/10) of one percent of 
the cost of the unperformed portion for every day of delay. 

The maximum deduction shall be ten percent (10%) of the amount of the 
contract, the Procuring Entity shall rescind the contract, without prejudice to 
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other courses of action and remedies open to it. 

10 
None 

12.5 
Two (2) years. 

13 
 “No additional provision.”  
If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity.” 

21.2 
The Arbiter is: Construction Industry Arbitration Commission.  

21.3 
No further instructions. 

26.1 
No further instructions. 

29.1 
Day works are applicable at the rate shown in the Contractor’s original Bid. 

31.1 
The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within Five (5) days of delivery of the Letter of Acceptance. 

31.3 
No further instructions. 

34.3 
The Funding Source is The Government of the Philippines (GOP) through Fund 
101 in the amount of One Million Seven Hundred Five Hundred Seventy-Five 
Pesos and 67/100 Only (Php1,700,575.67) only inclusive of VAT and all applicable 

government taxes. 

37.1 
No further instructions. 

39.1 
The amount of the advance payment is 15% of the total contract price. 

40.1 
 No further instructions. 

40.3 
No further instructions. 

42.2 
No further instructions. 

48 
No further instructions. 

51.1 
The date by which “as built” drawings are required is on or before the final 
acceptance. 

51.2 
None. 
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