Section V. Special Conditions of Contract

(Infrastructure Projects)

Notes on the Special Conditions of Contract

Similar to the Section Ill. Bid Data Sheet, the clauses in this Section are intended to assist the
Procuring Entity in providing contract-specific information in relation to corresponding clauses in the
GCC.

The provisions of this Section complement the GCC, specifying contractual requirements linked to
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and the
Works procured. In preparing this Section, the following aspects should be checked:

(a) Information that complements provisions of Section IV. General Conditions of Contract must
be incorporated.

(b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of Section IV. General Conditions of Contract should be incorporated herein.




Special Conditions of Contract

GCC Clause
116 The Intended Completion Date is sixty (60) calendar days after receipt of the
' Notice to Proceed
121 The Procuring Entity is:
' PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES
ADMINISTRATION (PAGASA) PAGASA Science Garden Complex, BIR Road,
Diliman, Quezon City
122 The Procuring Entity’s Representative is
Mr. Brian P. Bungabong
OIC, Infra Unit
PAGASA Central Office
PAGASA Science Garden Complex
BIR Rd., Brgy. Central, Diliman, Quezon City
1.23 The Site is located at: PAGASA FFWC, Del Carmen, lligan City
127 The Start Date is fo be indicated in the Notice to Proceed.
1.30 The Works consist as stipulated in the Bill of Quantities and Scope of Works.
29 None.
51 The Procuring Entity shall give possession of all parts of the Site to the
' Contractor on the day of the commencement of the Project.
65 The Contractor shall employ the following Key Personnel:
Refer to ITB Clause 12.1 (b) ii.2 (List key personnel by name and designation).
71 No further instructions.
7.4() No further instructions.
81 No further instructions.
91 The applicable liquidated damages is at least one tenth (1/10) of one percent of
' the cost of the unperformed portion for every day of delay.
The maximum deduction shall be ten percent (10%) of the amount of the
contract, the Procuring Entity shall rescind the contract, without prejudice to




other courses of action and remedies open to it.

10 None
125 Two (2) years.
13 ‘No additional provision.”
If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.”
219 The Arbiter is: Construction Industry Arbitration Commission.
21.3 No further instructions.
26.1 No further instructions.
291 Day works are applicable at the rate shown in the Contractor’s original Bid.
311 The Contractor shall submit the Program of Work to the Procuring Entity’s
' Representative within Five (5) days of delivery of the Letter of Acceptance.
31.3 No further instructions.
34.3 The Funding Source is The Government of the Philippines (GOP) through Fund
' 101 in the amount of One Million Seven Hundred Five Hundred Seventy-Five
Pesos and 67/100 Only (Php1,700,575.67) only inclusive of VAT and all applicable
government taxes.
371 No further instructions.
391 The amount of the advance payment is 15% of the total contract price.
40.1 No further instructions.
40.3 No further instructions.
422 No further instructions.
48 No further instructions.
511 The date by which “as built” drawings are required is on or before the final
' acceptance.
519 None.







