Section V. Special Conditions of Contract

(Infrastructure Projects)

Notes on the Special Conditions of Contract

Similar to the Error! Reference source not found., the clauses in this Section are intended to
assist the Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements linked to
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and the
Works procured. In preparing this Section, the following aspects should be checked:

(a) Information that complements provisions of Error! Reference source not found. must be
incorporated.

(b) Amendments and/or supplements to provisions of Error! Reference source not found., as
necessitated by the circumstances of the specific project, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of Error! Reference source not found. should be incorporated herein.




Special Conditions of Contract

GCC Clause

Error! Reference | The Intended Completion Date is one hundred fifty (150) calendar days after
source not | receipt of the Notice to Proceed

found.

Error! Reference | The Procuring Entity is:

source not | PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES
found. ADMINISTRATION (PAGASA) PAGASA Science Garden Complex, BIR Road,

Diliman, Quezon City

Error! Reference
source not
found.

The Procuring Entity’s Representative is

[Name of End-user and Office]
[Address]

Error! Reference
source not
found.

The Site is located at: Mactan, Lapu-Lapu City

Error! Reference

The Start Date is to be indicated in the Notice to Proceed.

source not
found.
Error! Reference
source not
found.

The Works consist as stipulated in the Bill of Quantities and Scope of Works.

Error! Reference
source not
found.

None.

Error! Reference

The Procuring Entity shall give possession of all parts of the Site to the
Contractor on the day of the commencement of the Project.

The Contractor shall employ the following Key Personnel:
Refer to ITB Clause 12.1 (b) ii.2 (List key personnel by name and designation).

No further instructions.

No further instructions.

source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.

No further instructions.

Error! Reference

The applicable liquidated damages are at least one tenth (1/10) of one percent
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source not

found.

of the cost of the unperformed portion for every day of delay.

The maximum deduction shall be ten percent (10%) of the amount of the
contract, the Procuring Entity shall rescind the contract, without prejudice to
other courses of action and remedies open to it.

Error! Reference | None
source not

found.

Error! Reference | Two (2) years.
source not

found.

Error! Reference
source not
found.

“No additional provision.”
If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.”

Error! Reference

The Arbiter is: Construction Industry Arbitration Commission.

No further instructions.

No further instructions.

source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.

Day works are applicable at the rate shown in the Contractor’s original Bid.

Error! Reference

The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within Five (5) days of delivery of the Letter of Acceptance.

No further instructions.

source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.

The Funding Source is The Government of the Philippines (GOP) through Fund
101 in the amount of Two Million Seven Hundred Thirty One Thousand Four
Hundred Eighty Pesos and 49/100 Pesos (Php2,731,480.49) inclusive of VAT
and all applicable government taxes.

Error! Reference

No further instructions.

source not
found.
Error! Reference
source not
found.

The amount of the advance payment is 156% of the total contract price.

Error! Reference
source not

No further instructions.




found.

Error! Reference

No further instructions.

No further instructions.

source not
found.
Error! Reference
source not
found.
Error! Reference
source not
found.

No further instructions.

Error! Reference
source not
found.

The date by which “as built” drawings are required is on or before the final
acceptance.

Error! Reference
source not
found.

None.




