
 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD (7% - 

11% of EDC) 

 CONTINGENCIES 

(0.5% - 3% of EDC) 

 

MISCELLANEOU

S (0.5% - 1% of 

EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

I.

A.1.1(3)

Construction of Field Office for PAGASA 

Engineer (3.45m. X 2.40m. X 2.40m.) - 

Rental Basis

1.00           L.s.

II.

B.1
Offices, Shops, Stores and Workmens 

Accomodation
1.00             L.s.

B.5 Project Billboard/Signage 2.00           ea.

B.7(2) Occupational Safety and Health Program 1.00           L.s.

B.9 Mobilization and Demobilization 1.00           L.s.

III.

1001(1)c, 

1002(2)
2" dia. HDPE Pipe SDR 11 Laying 3,300.00    l.m.

IV.

105 Subgrade Preparation 253.05       sq.m.

200 Aggregate Sub-base Coarse 37.96         cu.m.

311(2)a
Portland Cement Concrete Pavement 

(reinforced) 0.15mm. Thick, incl. formworks
169.05       sq.m.

V.

803(1)a Structure Excavation 4.17           cu.m.

901(1)c2 Concrete 3000psi 1.22           cu.m.

902(1) Fabrication and Installation of Rebars 112.00       kg.

903(2) Formworks 3.00           sq.m.

VI.

-

FLAG POLE 20ft 6m (WITHPULLEY) 

BottomDiameter:6” Top Diameter:3” Base 

Plate Diameter: 10"x10" Base Plate 

thickness:12mm. With anchor bolt, nuts and 

washer.

1.00           L.s

#DIV/0! 11,061.62                     

-                               -                               -                                -                                -                                -                               -                          -                               -                                 -                                     

-                                

Portland Cement Concrete Pavement (PCCP) Works

Sub-Total for IV

Concrete Pedestal and Platform

Sub-Total for V

Supply and Installation of 6-m. high Flag pole

Sub-Total for VI

TOTAL PROJECT COST

Sub-Total for III

DETAILED COST ESTIMATES

ITEM 

NO.
DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

 VAT (5% of EDC + 

OCM + CP) 
 AMOUNT  UNIT COST 

General Requirements

Sub-Total for I

Other General Requirements

Sub-Total for II

Pipelaying Works 

SITIO LAM-AO, BRGY. BASACDACU, ALBURQUERQUE, BOHOL

Republic of the Philippines

Department of Science and Technology

PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION

( P A G A S A )

 PROPOSED PIPE LAYING OF 2"Φ HDPE PIPE WATER TRANSMISSION LINE & CONCRETING OF 35-m. LENGTH PCCP FOR THE ALBURQUERQUE BOHOL WEATHER SURVEILLANCE DOPPLER RADAR BUILDING 
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