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CONSTRUCTION OF NEW PAGASA SYNOPTIC BUILDING,
POWERHOUSE, PERIMETER FENCE AND OBSERVER'S QUARTER
Mulanay, Quezon

CONSTRUCTIONS SPECIFICATION AND SCOPE OF WORKS

Clearing and scrapping of site and Staking.
Excavation works.
Steel work fabrication for Beams (2F-RF), Footing , Column, Tie and Grid
beams
Concreting works Beams (2F-RF), Footing ,Column, Tie and Grid beams.
Footing foundation size 2.0m x 2.0m x 0.30m class “A” mixtures footing detail
see attached plan
Concrete works on slab from ground to roof deck.
Wall foundation shall be 0.30m width of concrete mixtures class “A”
Concrete flooring 0.50m above natural ground level, concrete thickness
0.10m with 10mm dia. Deformed steel bars @ 0.60m o.c. both ways.
Concrete column size 0.35m x 0.35m and .20m x .20m concrete mixture class
“A”(please see schedule at design details drawing)
Beam and Lintel beams sizes concrete mixtures class “A”(please see Schedule
at design details drawing)
Form and steel preparation / concrete pouring of concrete gutters works
CHB # 6 layer for wall foundation and CHB # 4 for interior portion
CHB mortal shall 1:3 concrete mixtures.
Inside and outside concrete plaster finish shall be 5” thickness
Ceiling joist outside and inside shall be spaced @ 0.40m both ways/metal
furring/channel.
Ceiling board : (acoustic board for inside ceiling, Ficem board for outside
ceiling and hardiflexlite for dry wall partition)
Floor finished Installation of granites tiles .60m x .60m
Floor tiles for Toilet shall be .30m x .30m x ceramic tiles
Wall tiles shall be .30m x .30m ceramic tiles
Installation of water fixture Bowl and Lavatory sink including plumbing
Excavation CHB layer of 4.20m x 2.20m of septic tank and flooring with slab
cover (please see detailed plan)
Installation and wiring installation of convenience outlet and Lighting
fixtures.(please see plan for circuit diagram)
Use 10 branches circuit breaker entrance.(pls see elec. plan)
Installation of Doors and Windows
Use standard sizes of electrical wiring materials THHN phelpdodge.(please
see load diagram)
ACU installation and testing
Installation of Cladding (pls see detailed plan)
Installation of granulated membrane for water proofing and concrete
topping.(please attached scope procedure for water proofing installation.)
Installation of stainless railing of both stairway railing and PWD railing
Installation of Lavatory sink and Washing sink
Plumbing and sewerage including water Fixtures installation.
Painting inside and outside the building including roof deck slab with
elastomeric paint
Installation of PAGASA Signage

Clearing the site



A. FOR PERIMETER FENCE

Cleaning the area
Mobilization/Demobilization of Materials.
Demolition of Existing Fence
Excavation
Construction of footing foundation
Construction of concrete column
Construction of tie beam/wall footing
Setting of chb 6”
Fabrication/Installation of Fence cyclone wire (pls. see sketch plan)
. Fabrication/Installation of column using 6” B.l. pipe trusses using tubular
(pls. see sketch plan)
11. Installation of Electrical Wirings and Lightings
12. Plastering works
13. Painting Works
14. Cleaning
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B. FOR ACCESS ROAD CONCRETING

O NoOUAEWNPR

Site Clearing stake out work

Scripping and Back Filling of (1.30% compaction)
Tampering using roller compactor

Gravel bedding

Installation of formwork)

Installation of Steel Bars

Concrete Pouring

Cleaning.



