
Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA) 

Contract Reference Number

Name of the Contract

Location of the Contract

Project Title: SUPPLY, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF BRAND NEW REDUNDANT 20TR AND 10TR PRECISION AIR-CONDITIONING UNIT FOR THE AIR-COOLED AND WATER-COOLED ROOM OF PAGASA DATA CENTER.

Location: WFFC COMPOUND, CAD BUILDING, AGHAM ROAD, DILIMAN QUEZON CITY.

Unit Cost Amount Unit Cost Amount Overhead Contingency Misc                 
Contractor's 

Profit         
VAT component 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) (15) (16)

1 Mobilization/Demobilization lot 1

2 Bonds and Insurance lot 1

3 As-built plan lot 1

1

Supply, Delivery, Installation, Testing and 

Commissioning of 10TR Precision Air-

Conditioning Unit

unit 1

2

Supply, Delivery, Installation, Testing and 

Commissioning of 20TR Precision Air-

Conditioning Unit

unit 1

1 40mmØ B.I. pipes, ERW sched 40 lngth 10

2 40mmØ B.I. Elbow pcs. 5

3 40mmØ, 2'' thickness rubber insulation pcs. 10

4 50mmØ B.I. pipes, ERW sched 40 lngth 10

5 50mmØ B.I. Elbow pcs. 5

6 50mmØ, 2'' thickness rubber insulation pcs. 10

1 40mmØ Y Strainier pcs. 1

2 40mmØ Flexible Connector pcs. 2

3 40mmØ Balancing Valve pcs. 1

4 40mmØ Motorized Valve pcs. 1

5 50mmØ Y Strainier pcs. 1

6 50mmØ Flexible Connector pcs. 2

7 50mmØ Balancing Valve pcs. 1

8 50mmØ Motorized Valve pcs. 1

9 Pressure Gauge @ 4"Ø pcs. 8

10 Thermometer @ 6" scale pcs. 8

11 Airvent pcs. 4

1 ECB 125, 3P, 440/380V (20TR PACU) pcs. 1

2 ECB 60, 3P, 440/380V (10TR PACU) pcs. 1

Sub-Total of D

E. Electrical wiring and accessories

D. Control valves and instrumentation

Sub-Total of A

B. Mechanical Works

Sub-Total of C

A. General Requirements

Total Indirect 

Cost 
Total Cost

Sub-Total of B

C. Chilled water piping and accessories

FPF 3. DETAILED COST BREAKDOWN / BILL OF MATERIALS

I.D. 

No.
QtyDescription Unit

Labor CostMaterial Cost

Total Direct 

Cost 

Indirect Cost



3 IMC conduit 40mmØ (PACU) lngth 25

4 IMC Elbow 40mmØ pcs. 2

5 IMC Coupling 40mmØ pcs. 10

9 Flexible conduit 40mmØ (LT) lm 5

6 IMC conduit 25mmØ (PACU) lngth 20

7 IMC Elbow 25mmØ pcs. 2

8 IMC Coupling 25mmØ pcs. 10

9 Flexible conduit 25mmØ (LT) lm 5

10 38mm² THHN wire, (PACU) lm 200

11 14mm² THHN wire, ground (Pumps) lm 80

12 14mm² THHN wire, (PACU) lm 180

13 5.5mm² THHN wire, ground (Pumps) lm 60

1 15mm PPR CWL lngth 20

2 T - 150mm PPR pcs 6

3 Elbow 15mm pcs 32

4 Gate Valve 15mm pcs 10

1 Angle bar 2 x 2'' x 1/4'' pcs 8

2 Angle bar 2 x 2'' x 3/16'' pcs 2

3 Round bar 3/8"Ø pcs 8

4 Expansion bolts 3/8"Ø pcs 24

5 Nuts and Washers 3/8"Ø pcs 40

6 Red Oxide gal 2

7 Paint thinner lts 4

8 Paint brush pcs 4

9 Welding rods lot 2

10 Rubber pad (6mm thick) sq.m 4

11 Teflon tape 3/4 pcs 80

12 Oxy-acetylene gas sets 2

13 Ball Valve 6mm pcs 16

14 Polyetelene Tape pcs 20

15 Rugby pcs 2

16 Consumables lot 2

GRAND TOTAL:

G. Others

Sub-Total of G

Total of A to G

Sub-Total of E

F. Humidifier piping line

Sub-Total of F


