Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

Contract Reference Number
Name of the Contract
Location of the Contract

FPF 3. DETAILED COST BREAKDOWN / BILL OF MATERIALS

Project Title: SUPPLY, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF BRAND NEW REDUNDANT 20TR AND 10TR PRECISION AIR-CONDITIONING UNIT FOR THE AIR-COOLED AND WATER-COOLED ROOM OF PAGASA DATA CENTER.

Location: WFFC COMPOUND, CAD BUILDING, AGHAM ROAD, DILIMAN QUEZON CITY.

Material Cost Labor Cost Indirect Cost
1.D. - ; Total Direct Total Indirect
Description Unit | Qty . Total Cost
No. Unit Cost Amount Unit Cost Amount Cost Overhead Contingency Misc Con;rrz(f:ittor S [vaT component Cost
(@) @) G 1® ©) (6) ) ®) ) (10) (11) 12) 13) (14) 1s5) (16)
A. General Requirements
1 |Mobilization/Demobilization lot 1
2 |Bonds and Insurance lot 1
3 |As-built plan lot 1
Sub-Total of A
B. Mechanical Works
Supply, Delivery, Installation, Testing and
1 |Commissioning of 10TR Precision Air- unit | 1
Conditioning Unit
Supply, Delivery, Installation, Testing and
2 |Commissioning of 20TR Precision Air- unit | 1
Conditioning Unit
Sub-Total of B
[
C. Chilled water piping and accessories
1 |40mm@ B.l. pipes, ERW sched 40 Ingth | 10
2 |40mm@ B.I. Elbow pcs. | 5
3 [40mm@, 2" thickness rubber insulation pcs. | 10
4 |50mmg@ B.I. pipes, ERW sched 40 Ingth | 10
5 |50mmg B.l. Elbow pcs. | 5
6 |50mm@, 2" thickness rubber insulation pcs. | 10
Sub-Total of C
D. Control valves and instrumentation
1 |40mm@ Y Strainier pes. | 1
2 |40mm@ Flexible Connector pcs. | 2
3 |40mm@ Balancing Valve pes. | 1
4 |40mm@ Motorized Valve pcs. | 1
5 |50mm@ Y Strainier pcs. | 1
6 |50mm@ Flexible Connector pcs. | 2
7 |50mm@ Balancing Valve pes. | 1
8 |50mm@ Motorized Valve pcs. | 1
9 |Pressure Gauge @ 4"@ pcs. | 8
10 |Thermometer @ 6" scale pcs. | 8
11 |Airvent pcs. | 4
Sub-Total of D
E. Electrical wiring and accessories
1 [ECB 125, 3P, 440/380V (20TR PACU) pcs. | 1
2 |ECB 60, 3P, 440/380V (10TR PACU) pcs. | 1




3 [IMC conduit 40mmg@ (PACU) Ingth | 25
4 |IMC Elbow 40mm@ pcs. | 2
5 [IMC Coupling 40mm@ pcs. | 10
9 [Flexible conduit 40mm@ (LT) Im 5
6 [IMC conduit 25mmg@ (PACU) Ingth | 20
7 |IMC Elbow 25mm@ pcs. | 2
8 [IMC Coupling 25mm@ pcs. | 10
9 [Flexible conduit 25mm@ (LT) Im 5
10 |38mm?2 THHN wire, (PACU) Im_| 200
11 [14mm?2 THHN wire, ground (Pumps) Im | 80
12 |14mm?2 THHN wire, (PACU) Im_| 180
13 [5.5mm?2 THHN wire, ground (Pumps) Im | 60
Sub-Total of E
F. Humidifier piping line
1 [15mm PPR CWL Ingth | 20
2 |T-150mm PPR pcs | 6
3 |Elbow 15mm pcs | 32
4 |Gate Valve 15mm pcs | 10
Sub-Total of F
G. Others
1 [Angle bar 2 x 2" x 1/4" pcs | 8
2 |Angle bar 2 x 2" x 3/16" pcs | 2
3 |Round bar 3/8"@ pcs 8
4 |Expansion bolts 3/8"@ pcs | 24
5 |Nuts and Washers 3/8"Q pcs | 40
6 |Red Oxide gal 2
7 [Paint thinner Its 4
8 [Paint brush pcs | 4
9 [Welding rods lot 2
10 |Rubber pad (6mm thick) sg.m| 4
11 |Teflon tape 3/4 pcs | 80
12 |Oxy-acetylene gas sets [ 2
13 |Ball Valve 6mm pcs | 16
14 |Polyetelene Tape pcs | 20
15 |Rugby pcs 2
16 [Consumables lot 2

Sub-Total of G

Total of A to G|

GRAND TOTAL:




