
Annex "B"

SCHEDULE OF DELIVERABLES

International Airport

Item Unit Description QTY COST

A lots   - Meteorological sensors at both runways for: 2

    Wind speed, wind velocity, rain gauge, pressure, temperature

    humidity, runway visual range, background luminance, 

    ceilometer, AWS datalogger, integrator, cabinet, radios, etc.

    Antenna masts, mounting brackets, panelboard,

    obstruction lights, communication equipment, power distri-

    bution panel, power box, lightning protection, surge filters, etc.

B lots   - Central Data Processor complete with KVM console, UPS, 2

    server processors, switches, system software, digital displays,

    server rack/cabinet, power supplies, modems, filters at PAGASA

    Aeronautical Met Office.

C lots   - Workstations with licensed software and UPS 2

      - Forecaster's workstation

      - Observer's workstation

      - Airport Traffic Controller workstation

D lots   - Wireless Communication equipment from the ATC tower to 2

    PAGASA Aeronautical Met Stations & sensor site to PAGASA

E lots   - Maintenance laptop, Pressure, Temperature / Humidity 2

    Calibration Tools

F lots   - Spare parts: 2

           Ethernet modems

           Ceilometer transmitter module

           Ceilometer receiver module

           Ceilometer window blower

           Ceilometer heater assembly

           Ceilometer power supply module

           Transmissometer window blower

           Transmissometer transmitter module

           Transmissometer power supply module

           AWS Cabinet Power Supply Module

           AWS Cabinet Batter Regulator

           AWS Data Logger

           UHF Radio Modem

           Blower Filters

                                (continued on next page)

Aviation Weather Observation System for Tacloban and General Santos 

Supply, Delivery, Installation, Testing, Training and Commissioning of 



G sets   - Service Maintenance Vehicle, 2x4 Diesel Pickup 2

H lot   - Factory Acceptance and Testing  (for 3 pax for 5 days) 1

I lot   - Factory Technical Training (for 4 pax for 5 days) 1

J lots   - On-site Technical Training (for 6 pax for 3 days per site) 2

        (at PAGASA Tacloban Station and PAGASA General 

         Santos Station)

Delivery : Seven (7) months




