Project Title : Accessed Road Concreting
Location : PAGASA RADAR ILOILO CITY

Subject

: IMPROVEMENT

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM / DESCRIPTION QTY. JUNIT] UNIT COST| MATERIAL LABOR EQUIPMENT| DIRECT COST| OVERHEAD FONTIGENCIE MISCELLA PROFIT VAT- TOTAL UNIT COST
NEOUS COMPONENT AMOUNT
A. |For Access Road Concreting
1. General Requirements
Construction of Field Office fqr PAGASA Engineer (3.45m. X 100 | Ls.
2.40m. X 2.40m.) - Rental Basis
11. Other General Requirements
Offices, Shops, Stores and Workmens Accomodation 1.00 | L.s.
Project Billboard/Signage 2.00 | ea.
Occupational Safety and Health Program 1.00 | L.s.
Mobilization and Demobilization 1.00 | L.
B. |Concreting Works
I. |Staking, Excavation and Backfilling
Excavation/Scrapping and leveling 200.0 | m?
BACK FILLING MATERIALS (100mx3mx.5m)+.20% compaction 2400 | m?
. Cement ( Portland 40 kgs) 600.0 | bags
Sand 300 | m®
Gravel G-1 Crushed 60.0 | m?
Filling Matrials @0.3M (base course) 80.0 m?
Gravel Bedding, 100mm. Thk. 15.0 m3
12mmg x 6m DSB, Grade 60 227.0 | pcs.
Gl tie wire # 16 10.0 | kes.
Formworks
Plywood, 4' x 8' x 1/4" 22.0 | pcs.
Good Lumber, 2" x 2" x 10' 58.0 | pcs.
CW Nail, 4" 10.0 | kes.
CW Nail,assourted 3"&2" 10.0 | kes.




