
Project Title   : Accessed Road Concreting 

Location        :   PAGASA RADAR ILOILO CITY

Subject          :  IMPROVEMENT
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A. For Access Road Concreting

I. General Requirements

Construction of Field Office for PAGASA Engineer (3.45m. X 

2.40m. X 2.40m.) - Rental Basis
1.00   L.s.

II. Other General Requirements

Offices, Shops, Stores and Workmens Accomodation 1.00   L.s.

Project Billboard/Signage 2.00   ea.

Occupational Safety and Health Program 1.00   L.s.

Mobilization and Demobilization 1.00   L.s.

B. Concreting Works

I. Staking, Excavation and Backfilling

Excavation/Scrapping and leveling 200.0 m3

BACK FILLING MATERIALS (100mx3mx.5m)+.20% compaction 240.0 m3

II. Cement  ( Portland 40 kgs)  600.0 bags

Sand 30.0 m3

Gravel G-1 Crushed 60.0 m3

Filling Matrials @0.3M (base course) 80.0 m3

Gravel Bedding, 100mm. Thk. 15.0 m3

12mmø x 6m DSB, Grade 60 227.0 pcs.

GI tie wire # 16 10.0 kgs.

Formworks

Plywood, 4' x 8' x 1/4" 22.0 pcs.

Good Lumber, 2" x 2" x 10' 58.0 pcs.

CW Nail, 4" 10.0 kgs.

CW Nail,assourted  3"&2" 10.0 kgs.

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)


