
Project Title   : PROPOSED BUTUAN PERIMETER FENCE REPAIR IN PAGASA SYNOPTIC AT 180L.M.

Location        :   BANCASI AIRPORT BUTUAN CITY Construction of PAGASA Synoptic Bldg., Powerhouse, Observer’s Quarter and Perimeter Fence in Camiguin". 
Subject          : BILL OF MATERIALS

ITEM / DESCRIPTION QTY. UNIT  UNIT COST MATERIAL LABOR EQUIPMENT DIRECT COST OVERHEAD CONTIGENCIES
MISCELLANEOU

S
PROFIT VAT-COMPONENT TOTAL AMOUNT UNIT COST

1 TEMPORARY FACILITY

Bodega, Bunkhouse 1 lot

Mobilization/Demobilization 1 lot

Formworks/Scaffolding 1 lot

Excavation 72.09 cu.m.

Sub-Total

A. Electrical works

THHN 3.5 mm 6 boxes

Safety Switch 4 pcs

Junction Box(Orange) 10 pcs

Electrical Tape Big 5 pcs

pvc pipes 1/2" 100 mtrs

Post Lamp (10") 10 pcs

Sub-Total

B. Masonry Works/plastering

4 x 8 x 16 CHB 1643 pcs

Cement 110 bags

Screened Sand 24 cu.m

10 mm ø x 6 m. DSB 413 pcs

#16 G.I. Tire Wire 49 kgs

Sub-Total

C. Footing  foundation@.80mx.80mx1.05mx60=40.32 cu.m.

Cement 363 bags

Screened Sand 20 cu.m

3/4 Gravel 40 cu.m

12 mm dia. Deformed 128 pcs

#16 G.I. Tire Wire 10 kgs

Sub-Total
D. For Column post @ .3mx.30mx3m x60 =16.2 cu.m

Cement 148 bags
Screened Sand 8.1 cu.m
3/4 Gravel 14.2 cu.m
12 mm dia. Deformed 120 pcs
10 mm ø x 6 m. DSB 225 pcs
#16 G.I. Tire Wire 10 kgs

Sub-Total

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)



E Tie beam @ .3mx.30mx180m=16.2 cu.m.

Cement 23 bags

Wash Sand 1.2 cu.m

3/4 Gravel 2.4 cu.m

BaseCourse(gravel bedding) 5.28 cu.m

12 mm dia. Deformed 25 pcs

#16 G.I. Tire Wire 10 kgs

Sub-Total

F. For the concreting of Gate access @ 3mx8m =2.4 cu.m.

Cement 148 bags

Screened Sand 8.1 cu.m

3/4 Gravel 14.2 cu.m

12 mm dia. Deformed 120 pcs

10 mm ø x 6 m. DSB 150 pcs

#16 G.I. Tire Wire 10 kgs

Sub-Total
G. Steel/Metal Works Gate

2 x 6 x 1.5mm tubular 6 pcs
2 x 2 x 1.5mm tubular 20 pcs
ball caster(Heavy Duty) 3 pcs

pillow blocks 9 pcs
welding rod 10 kgs.

Decorative Blocks 14 sqr.m.

Sub-Total

H Fence

Flat bars 1/2" x 1" x 6.0m 64.00 pcs

16mm dia Sqr. bar@ 4" spacing 300.00 pcs

welding rod 20.00 kgs.

bar Cutter 1.00 set

Sub-Total
I Painting Works

Concrete neutralizer 5 gal

Concrete paint (latex) 8 gal

 semi Gloss Latex Paint 8 gal

Paint tray with Roller 2 pcs

Paint brush 2" 4 pcs

Automotive paint (green) 5 gal

Paint Thinner 5 gal

Redoxide 5 gal

0.00



0


