



REPUBLIC OF THE PHILIPPINES
Department of Science and Technology
Philippine Atmospheric, Geophysical and
Astronomical Services Administration (PAGASA)
Science Garden, Agham Road, Diliman, Quezon City 1100

Scope of works

1. Cleaning the area
2. Mobilization/Demobilization of Materials.
3. Demolition of Existing Fence
4. Excavation
5. Construction of footing foundation
6. Construction of concrete column
7. Construction of tie beam/wall footing
8. Fabrication/Installation of Fence Grills using Flat bar 1/2" x 1" x 6.0m square bar (pls. see sketch plan)
9. Fabrication/Installation of main & Pedestrian Gate using 2 x 6 x 1.5mm for framing and 2 x 2 for grills (pls. see sketch plan)
10. Installation of Electrical Wirings and Lightings
11. Plastering works
12. Painting Works
13. Installation of Decorative Block (see plan)
14. Cleaning

Note:

all useable demolished materials will be turn over to the CMO PAGASA Butuan for safe keeping