
         Pathway around the Building.

Location :  Molugan El Salvador, Misamis Oriental

Subject   :   BILL OF MATERIALS

Materials Labor Eqpt. OVERHEAD CONT. MISC. PROFIT

I. STRUCTURAL

A. TEMPORARY FACILITY

Bodega, Bunkhouse 1 lot

Mobilization 1 lot

Scaffolding 1 lot

B CONCRETE PATHWAY 1mx22mx.1m at 3.7cu.m.

Concrete 32.00 bags

Sand 2.00   cu.m

Gravel 4.00   cu.m.

Steel bars 10mm dia. 20.00 pcs

Tiw Wire #16 2.00   kgs

Forms/butter board 4"x2"x3m 26.00 pcs

C FLOOR FINISH

Porcelain Tiles 300 x 300 mm 160 sq.m.

Porcelain Tiles 600 x 600 mm 255 sq.m.

Tile Adhesive (25kg/bag) 105 bag

Tile Grout (2kg/bag) 75 bag

D ALUMINUM CLADDING
Supply and Installation of Aluminum Cladding. 

Alucobest, green, 3mm  including the 

accessories./framing

170 sq.m.

Total

SCOPE OF WORKS:

1. Cleaning the Area

2. comple preparation of materials and Tiles Setters.

3.Tiles Installation (please see attached plan mark  in orange line c olor)

4. Installation of Scaffolding bfor cladding and accessories (please attached plan mark in orange line color.)

6. Concreting  of 1mx.1mx22m concrete pathwalk (please see attached  plan highligth in blue color)

7. Cleaning the Area -               
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