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Section V. Special Conditions of Contract 

(Infrastructure Projects) 

 

 

Notes on the Special Conditions of Contract 

Similar to the Error! Reference source not found., the clauses in this Section are intended to 
assist the Procuring Entity in providing contract-specific information in relation to corresponding 
clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements linked to 
the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and the 
Works procured.  In preparing this Section, the following aspects should be checked: 

(a) Information that complements provisions of Error! Reference source not found. must be 
incorporated. 

(b) Amendments and/or supplements to provisions of Error! Reference source not found., as 
necessitated by the circumstances of the specific project, must also be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of the 
provisions of Error! Reference source not found. should be incorporated herein. 
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Special Conditions of Contract 

 

GCC Clause  

Error! Reference 
source not 
found. 

The Intended Completion Date is ninety five (95) calendar days after receipt 
of the Notice to Proceed  

Error! Reference 
source not 
found. 

The Procuring Entity is: 
PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES 
ADMINISTRATION (PAGASA) PAGASA Science Garden Complex, BIR Road, 
Diliman,  Quezon City 

Error! Reference 
source not 
found. 

The Procuring Entity’s Representative is  
 
[Name of End-user and Office] 
[Address] 

Error! Reference 
source not 
found. 

The Site is located at: 3rd Floor, DIC Building BIR Road, Diliman, Quezon City. 

Error! Reference 
source not 
found. 

The Start Date is to be indicated in the Notice to Proceed. 

Error! Reference 
source not 
found. 

The Works consist as stipulated in the Bill of Quantities and Scope of Works. 

Error! Reference 
source not 
found. 

None.  

Error! Reference 
source not 
found. 

The Procuring Entity shall give possession of all parts of the Site to the 
Contractor on the day of the commencement of the Project. 

Error! Reference 
source not 
found. 

The Contractor shall employ the following Key Personnel:   

Refer to ITB Clause 12.1 (b) ii.2 (List key personnel by name and designation). 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference The applicable liquidated damages are at least one tenth (1/10) of one percent 
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source not 
found. 

of the cost of the unperformed portion for every day of delay. 

The maximum deduction shall be ten percent (10%) of the amount of the 
contract, the Procuring Entity shall rescind the contract, without prejudice to 
other courses of action and remedies open to it. 

Error! Reference 
source not 
found. 

None 

Error! Reference 
source not 
found. 

Two (2) years. 

Error! Reference 
source not 
found. 

 “No additional provision.”  
If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity.” 

Error! Reference 
source not 
found. 

The Arbiter is: Construction Industry Arbitration Commission.  

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

Day works are applicable at the rate shown in the Contractor’s original Bid. 

Error! Reference 
source not 
found. 

The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within Five (5) days of delivery of the Letter of Acceptance. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

The Funding Source is The Government of the Philippines (GOP) through Fund 
101 in the amount of One Million Eight Hundred Sixty Thousand Three 
Hundred Nineteen Pesos and 96/100 (Php1,860,319.96) inclusive of VAT and all 

applicable government taxes. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

The amount of the advance payment is 15% of the total contract price. 

Error! Reference 
source not 

 No further instructions. 
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found. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

No further instructions. 

Error! Reference 
source not 
found. 

The date by which “as built” drawings are required is on or before the final 
acceptance. 

Error! Reference 
source not 
found. 

None. 

 

 

 
 

 


