Republic of the Philippines

(PAGASA)

REHABILITATION OF PAGASA ILIGAN FFWC
Del Carmen, lligan City

DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services Administration

DETAILED COST ESTIMATES
ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
CONTRACTO | yAT (5% of
OVERHEAD R'S PROFIT + +
ITEM NO. DESCRIPTION QTY. UNIT MATERIALS EQUIPMENT L ABOR DIEsgg\-f—péroESDT (7%- 11% of Icég[\ggg\i/?_Eglo/Co Mc;igE(g;;:\]_E (up to 5M 10% EDC CPO)CM AMOUNT UNIT COST
EDC) of iEDC) 1% of éDC) of EDC, 8% of
EDC above
5M)
Part Il |Other General Requirements
B.4| Construction layout and staking 41.40 km
B.7(1)| Occupational Safety and Health Program 1.00 l.s
B.9| Mobilization / Demobilization 1.00 l.s
Sub-Total for Part Il
Part Il |Civil, Mechanical, Electrical and Sanitary/Plumbing Works
Part A |EARTHWORK
803| Structure Excavation 164.36 cu.m
804(1)a| Embankment from Structure Excavation 146.35 cu.m
804(4)| Gravel Bedding 3.93 cu.m
902(1)| Reinforcing Steel, Grade 60 7,725.89 kgs
903(2)| Formsworks and Falseworks 273.08 sg.m.
Part G |DRAINAGE AND SLOPE PROTECTION STRUCTURES
Structural Concrete for Retaining Wall (Class A, 28 days) 87.77 cu.m
505(2)| Grouted Riprap 1.99 cu.m
517(1)b| S-600 4" dia. PVC Perforated Drain Pipe 41.40 In.m
517(1)b| S-600 4" dia. PVC Drain Pipe (Weepholes) 13.00 In.m

Sub-Total for Part Ill

TOTAL PROJECT COST




