
REHABILITATION OF PAGASA ILIGAN FFWC

Del Carmen, Iligan City

DETAILED COST ESTIMATES
11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 3% 

of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 

CONTRACTO

R'S PROFIT 

(up to 5M 10% 

of EDC, 8% of 

EDC above 

5M) 
Part II

B.4 Construction layout and staking 41.40 km

B.7(1) Occupational Safety and Health Program 1.00 l.s

B.9 Mobilization / Demobilization 1.00 l.s

Part III

Part A EARTHWORK

803 Structure Excavation 164.36 cu.m

804(1)a Embankment from Structure Excavation 146.35 cu.m

804(4) Gravel Bedding 3.93 cu.m

902(1) Reinforcing Steel, Grade 60 7,725.89     kgs

903(2) Formsworks and Falseworks 273.08 sq.m.

Part G DRAINAGE AND SLOPE PROTECTION STRUCTURES

Structural Concrete for Retaining Wall (Class A, 28 days) 87.77 cu.m

505(2) Grouted Riprap 1.99 cu.m

517(1)b S-600 4" dia. PVC Perforated Drain Pipe 41.40 ln.m

517(1)b S-600 4" dia. PVC Drain Pipe (Weepholes) 13.00 ln.m

Sub-Total for Part II

Civil, Mechanical, Electrical and Sanitary/Plumbing Works

Sub-Total for Part III

Other General Requirements

ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST 

TOTAL PROJECT COST
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