



PAGASA Bids and Awards Committee Resolution (BAC)

Determining Resort to Alternative Method of Procurement through Negotiated Procurement – Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services under Section 53.6 (b) of the Revised IRR of R.A 9184 and Recommending Approval

Resolution No. 2022-039

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), pursuant to its mandate under RA 10692, otherwise known as the “PAGASA Modernization Acts of 2015” entered into a Memorandum of Agreement (MOA) with the Green Climate Fund (GCF) through the Landbank of the Philippines (LBP) for the implementation of the multi-year project entitled: “Multi-Hazard Impact-Based Forecasting and Early Warning System (MH-IBF-EWS) for the Philippines.”

WHEREAS, the Project seeks to address the urgent need for a more proactive and inclusive climate risk management in the Philippines anchored on a people-centered MH-IBF-EWS for flood, landslide, severe wind, and storm surge. An MH-IBF-EWS that is people-centered will increase the availability of, access to, and understanding of impact-based warning, enabling end-users to reduce their exposure to climate risks, and strengthen their absorptive and adaptive capacities to better manage or adjust to impacts brought about by climate shocks and climate change, and increase capacities to develop long-term climate risk reduction and adaptation measures;

WHEREAS, the Project also include four (4) cities/municipalities selected as project sites, i.e., (1) Tuguegarao City in Cagayan Province – for severe wind and flood; (2) Legazpi City in Albay Province – for severe wind and flood; (3) Municipality of Palo in Leyte Province – for severe wind and storm surge; and (4) New Bataan in Davao de Oro Province;

WHEREAS, to implement and fully achieve the objectives of the Project, there is need to engage the services of an independent contractor, under pertinent provisions of RA 9184, otherwise known as the “Government Procurement Reform Act” and its implementing rules and regulations, who are expert in the field of Natural Sciences and Project Management can cater to and deliver the specific services required for the full implementation of the Project;

WHEREAS, for this purpose, PAGASA, through the Climatological and Agrometeorological Division (CAD), is desirous in hiring the services of qualified and competent Project Staff/Personnel and intends to apply the aggregate Approved Budget for the Contract (ABC) in the amount of **Four Million Eighty Thousand Pesos Only (Php4,080,000.00)**, under the following listed **Purchase Requests (PRs)** all dated 28 April 2022, to wit:

PR No.	Description / Position Title	Quantity/ Unit	Amount (Php)	Duration
2022-04-0346	National Project Manager	1 pax	1,800,000.00	12 mos.
2022-04-0347	Project Monitoring and Evaluation Officer	1 pax	960,000.00	12 mos.
2022-04-0348	Finance Officer	1 pax	600,000.00	12 mos.
2022-04-0349	Administrative Officer for Procurement and Communication	1 pax	420,000.00	12 mos.
2022-04-0350	Administrative Officer	1 pax	300,000.00	12 mos.
Total Amount			4,080,000.00	

End-User Representative

Willy F. Evangelista
 Willy F. Evangelista
 Member

Christian D. Sanvictores
 Christian D. Sanvictores
 Member

Atty. Eric Christopher Amado J. Agsaoay
 Atty. Eric Christopher Amado J. Agsaoay
 2nd Vice-Chairperson

Joel C. Rivera
 Joel C. Rivera
 1st Vice-Chairperson

Bonifacio G. Pajuelas, Ph.D.
 Bonifacio G. Pajuelas, Ph.D.
 Chairman


Willy F. Evangelista
Member


WHEREAS, by virtue of its functions provided for under Section 12 of the IRR of RA 9184, the BAC, in its meeting held on 04 May 2022 at the Amihan Conference Hall, 2nd Floor PAGASA Main Building, carefully discussed, examined and evaluated the terms and conditions, including the qualification standards set forth by the project proponents for each identified positions above and the circumstances surrounding the Project. The necessity or urgency in hiring the above-identified Project personnel who will play vital roles in managing the commencement activities for the Project had likewise been discussed thoroughly;


Christian D. Sanvictores
Member

WHEREAS, as a result of the said meeting, it has been moved and unanimously concurred upon by all members of the BAC present that the hiring of the above Project personnel/staff be undertaken by resorting to **Alternative Method of Procurement through Negotiated Procurement – Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services**, under **Section 53.6** of the Revised IRR of R.A 9184, based on the following considerations:


Atty. Eric Christopher Airado J. Agsaaoay
2nd Vice-Chairperson

1. **Section 53.6 (b)** of the Revised IRR of RA 9184 allows the procuring entity to resort to Alternative Methods of Procurement, specifically Small Value Procurement where the procurement activity involves “**Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services where Procurement of Goods, Infrastructure Projects and Consulting Services can be contracted to a particular supplier, contractor or consultant and as determined by the HOPE... for Scientific, academic, scholarly work or research ...**” (Emphasis and underscoring supplied)
2. The resort to said Alternative Method of Procurement could significantly reduce the timelines of the bidding process, without disregarding the pertinent provisions of RA 9184, thereby speeding up the selection and hiring process of said Project personnel/staff, to the greater advantage of the Project; and
3. The resort to said Alternative Method of Procurement may be delegated to the End-user unit or any other appropriate bureau, committee, or support unit duly authorized by the BAC through a Resolution approved by the HOPE, pursuant to Annex H, Section J, Delegation of Authority of the IRR of RA 9184.


Joel C. Rivera
1st Vice-Chairperson

NOW, THEREFORE, for and in consideration of the foregoing, We, the Members of the PAGASA Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:


Bonifacio G. Rejuelas, Ph.D.
Chairman

- a) to **RECOMMEND** the procurement of the Project entitled: “**Consultants for the Implementation of Multi-hazard, Impact Based Forecasting and Early Warning System (MH-IBF-EWS)**” in the total amount of “**Four Million Eighty Thousand Pesos Only**” (Php4,080,000.00) be undertaken through **Alternative Method of Procurement - Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services** pursuant to **Section 53.6 (b)** of the Revised IRR of R.A. 9184;
- b) to **DELEGATE**, the conduct of procurement activities thereof to the Procurement Unit of the PPGSS-AD and the end-user unit, pursuant to Annex H, Section J of the IRR of RA 9184 under Delegation of Authority;
- c) to **DIRECT**, the end-user unit to coordinate closely with the Procurement Unit for the above-stated purpose until the award and execution of the contract to and by the selected qualified applicant/s; and
- d) to **RECOMMEND**, finally, the approval of the foregoing findings and recommendations.

End-User Representative


RESOLVED, this 4th day of May 2022 at the Amihan Conference Hall, 2nd Floor, PAGASA Main Building, Science Garden Complex, BIR Road, Brgy. Central, Quezon City.


ROSALINA DE GUZMAN
Interim Member/End-user Representative


CHRISTIAN D. SANVICTORES
Member


WILLY F. EVANGELISTA
Member


JOEL C. RIVERA
1st Vice-Chairperson



Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
2nd Vice-Chairperson


BONIFACIO G. PAJUELAS, Ph.D.
Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____



COMPLETE STAFF WORK ROUTING FORM

For: DR. VICENTE B. MALANO Administrator		DOCUMENT CONTROL NUMBER:			
		BAC	-	2022	-
				05	-
					38
Documents/Subject:	BAC Resolution Determining Resort to Alternative Method of Procurement through Negotiated Procurement – Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services under Section 53.6 (b) of the Revised IRR of R.A 9184				
Action Requested: <input type="checkbox"/> Approval/Confirmation <input checked="" type="checkbox"/> Signature <input type="checkbox"/> Information and/or further instruction					
Timeline/Deadline: (When is an action expected to be accomplished)					
Justification/Legal Basis: (Appropriate laws, executive/administrative orders, memorandum circulars, MOU, MOA, MO, among others)					
Comments/Recommendations: (i.e., Legal issues, technical impacts, financial considerations, manpower placement among others)	Name & Signature	Division/Section	Date Received	Date Released	
	 MA. ANNALYN S. NOLASCO Head, BAC Secretariat	AD/Proc Unit	5/12	5/12	
	 ROSALINA DE GUZMAN End-User	CAD	5/16/22	→	
	WILLY F. EVANGELISTA Member				
	 CRISTIAN D. SANVICTORES Member	FAND	5/16/22	→	
	 ATTY. ERIC CHRISTOPHER AMADO J. AGSAOAY 2 nd Vice Chairperson				
	 JOEL C. RIVERA 1 st Vice-Chairperson		5/16	→	
	 BONIFACIO G. PAJUELAS Ph. D. Chairperson		16 May 2022	→	
	Vicente B. Malano Ph. D. Administrator	AD	5/17	5-19-22	
Certification of Fund Availability: (As necessary)					
Php 4,080,000.00 Amount		JOSE DANIEL SUAREZ Chief, 4 th PMD			
Summary of Attachments: (List relevant documents and tabulate for easy reference & evaluation)					
Submitted by:					
Name & Signature Julius Jerry C. Alde		Office/Local # 132			
Designation <u>WOA-FT (BAC)</u>		Date Prepared <u>12 May 2022</u>			

"tracking the sky...helping the country"