



PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution No. 2024-062

Declaring a Failure of Bidding; and Recommending Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, notifies the public of its resort to Alternative Method of Procurement through Negotiated Procurement after Two Failed Biddings, pursuant to Section V (D.3 (a.i) & (b.iv), Annex "H" of the Revised IRR of RA9184 for the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-07-0515 / I.B. No. 2024-46 INF – NP** to wit:

| PARTICULARS | ABC (Php) | Contract Duration |
|--|--------------|-------------------|
| Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate & Signage at Visayas State University, Inopacan Road Baybay City, Leyte – NP | 6,273,268.60 | 150cd |

WHEREAS, on 14 October 2024, by virtue of the same Notice to Bidders, the Bids and Awards Committee invited the following prospective bidders who were identified and listed under PAGASA's list of accredited contractors for infrastructure projects:

1. GHR Construction
2. NGP Construction
3. QCC Construction and Supply
4. J C M Construction
5. DG88 Construction

WHEREAS, in response to the BAC's invitation, six (6) prospective bidders, namely: (1) **Ronile Builders**; (2) **JCM Construction**; (3) **Marie-Kris Construction and Trading**; (4) **RSID Corporation**; (5) **Kaugalian Construction**; and (6) **JJR ACE Construction & Supply Corporation** expressed their intention to participate in the said bidding activity and attended the scheduled **Pre-negotiation conference** conducted by the PBAC on **22 October 2024**;

WHEREAS, on **05 November 2024**, the schedule for **Submission, Receipt and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), two participating bidders, namely, (1) **Marie-Kris Construction and Trading** and (2) **J C M Construction** timely submitted their bid tender documents for the above-entitled project; however, **failed** to pass the preliminary evaluation of bids due to non-compliant with the submission of technical components.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, the **failure of bidding** for the above-entitled Project;
- b) to **RECOMMEND**, the immediate re-bidding / re-posting thereof pursuant to Section 35 of the 2016 Revised IRR of RA 9184; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

Ma. Anjelica G. Toledo
 End user

Noel G. Ramos
 Member

Willy F. Evangelista
 Member

Joel C. Rivera
 Member

Atty. Eric Christopher Amado J. Agsaao
 Vice-Chairperson

Shirley J. David
 Chairperson

RESOLVED, this **5th day of November 2024** at the AO Conference Room, 4th Floor PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor Santiago Ave., Brgy. Central, Quezon City.


MA. ANJELICA G. TOLEDO
End-user Representative


WILLY F. EVANGELISTA
Member


JOEL C. RIVERA
Member


NOEL G. RAMOS
Member


Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
Vice-Chairperson


SHIRLEY J. DAVID
Chairperson

APPROVED/DISAPPROVED:


NATHANIEL T. SERVANDO, Ph.D.
Administrator

Approved on: 08 NOV 2024