



**PAGASA BIDS AND AWARDS COMMITTEE (PBAC)**

**Resolution No. 2024-063**

**Declaring 2<sup>nd</sup> Failure of Bidding; and Recommending Approval**

*[Signature]*  
Ma. Anjelica G. Toledo  
End user

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **14 to 21 October 2024**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-07-0505 / I.B. No. 2024-45 INF R** to wit:

*[Signature]*  
Noel G. Ramos  
Member

PARTICULARS	ABC (Php)	Contract Duration
Repair / Rehabilitation of PAGASA Tuguegarao Synoptic Station	1,186,048.07	90cd

*[Signature]*  
Willy F. Evangelista  
Member

**WHEREAS**, in response to the above advertisement, **two (2) prospective bidder/s** namely: (1) **Ronile Builders**; and (2) **4A's Construction** expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **22 October 2024**;

*[Signature]*  
Joel C. Rivera  
Member

**WHEREAS**, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, have been duly issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2024-45 INF R 01** dated 31 October 2024 are herein made part of this Resolution as **Annex "A"**;

*[Signature]*  
Christopher Arado J. Agsaoy  
Vice-Chairperson

**WHEREAS**, on **05 November 2024**, the schedule for **Submission, Receipt and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), no bids were received by the BAC for the above-entitled Project;

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

*[Signature]*  
Shirley J. David  
Chairperson

- a) to **DECLARE**, the **2nd failure of bidding** for the above-entitled Project";
- b) to **RECOMMEND**, that resort to the alternative method of procurement, through **Negotiated Procurement – Two Failed Biddings** pursuant to Section D. 1, Annex "H" in relation with Section 53.1 of the Revised IRR of RA 9184; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED**, this 05<sup>th</sup> November **2024** at the AO Conference Room, 2<sup>nd</sup> Floor PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor Santiago Ave., Brgy. Central, Quezon City.

  
**MA. ANJELICA G. TOLEDO**  
End-user Representative

  
**WILLY F. EVANGELISTA**  
Member

  
**NOEL G. RAMOS**  
Member

  
**JOEL C. RIVERA**  
Member

  
**Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY**  
Vice-Chairperson

  
**SHIRLEY J. DAVID**  
Chairperson

APPROVED/DISAPPROVED:

  
**NATHANIEL T. SERVANDO, Ph.D.**  
Administrator

Approved on: 12 NOV 2024