

Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA)

PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution Declaring a Failure of Bidding; and Recommending Approval

Resolution No. 2020-

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **26 November to 03 December 2020**, the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2020-11-0534/ I.B. No. 2020-021**, to wit:

PARTICULARS	ABC	Contract Duration
Supply, Delivery, Testing, Installation, Training and Commissioning of Various ICT Equipment for Agrometeorological Information System	Php1,750,000.00	120 c.d.

WHEREAS, the provision of R.A. 9184 and its revised Implementing Rules and regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said advertisement, only *no interested bidder/s* expressed its intention to participate in the bidding and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **04 December 2020**;

WHEREAS, on **16 December 2020** the schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), *no interested bidder/s* expressed its intention to participate in bidding of the aforesaid Project;

E,

NOW, THEREFORE, We, the Members of the PAGASA Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- 1. to DECLARE, the Failure of Bidding for the above-entitled Project;
- to RECOMMEND the mandatory review and evaluation of terms, conditions and specifications of the project pursuant to Section 35 of the IRR of R.A. 9184;
- to RECOMMEND, further that resort to the alternative method of procurement, through Negotiated Procurement pursuant to Section 53 (1) in relation with Section 35 of the IRR of RA 9184; and

RESOLVED, this 21st day of December 2020 at the PAGASA Amihan Conference Room, 2nd Floor PAGASA Main, Science Garden Complex, Agham Road, Diliman, Quezon City.

Interim Member/End-user

Member

R. MANOOS 2nd Vige-Chairperson

1st Vice-Chairperson

LANDRICO U. DALIDA, Jr.

Chairperson

(Goods and Consulting Services)

PPROVED/DISAPPROVED:

VICENTE B. MALANO, Ph.D.

Administrator

Approved on _