



PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution No. 2022-0101

**Declaring as Single Calculated Responsive Bid (SCRB);
 Recommending Award of Contract and Approval**

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website and PAGASA Bulletin board continuously for 7 days from **07-14 September 2022**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2022-03-0265/ I.B. No. 2022-003INF**, to wit:

Particulars	ABC	Contract Duration
Repair/Rehabilitation of Itbayat Synoptic Station – Re bid	Php8,673,000.00	180cd

WHEREAS, in response to the above advertisement, **only two (2)** prospective bidder/s, namely: (1) **KB Konstrak Biding Solusyons** and (2) **Jessie Construction Services.**, expressed their respective intentions to participate in the bidding of the aforesaid Project and attended in the scheduled **Pre-bid Conference** conducted by the PBAC on **19 September 2022**;

WHEREAS, any and all noted deviations/amendments appurtenant to the Project had been issued through a **Supplemental Bid/Bulletin (SBB)**, with reference to **Addendum No. 2022-003-01 INF Re bid** dated 30 September 2022 and herein made part of this Resolution as **Annex “A”**;

WHEREAS, on **10 October 2022**, the amended schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), however, **only one prospective bidder, JESSIE CONSTRUCTION SERVICES, timely submitted** its tender documents for the Project and passed the preliminary evaluation of bids;

WHEREAS, in the subsequent opening of Envelope No. II, the lone bidder's financial proposal has been accepted for not exceeding the ABC. Its bid tender, **“as Read”**, is as follows:

Name of Bidder	Bid Amount (As Read)	RANK
Jessie Construction Services	Php8,645,838.71	1

WHEREAS, on 24 October 2022 the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Read)	RANK
Jessie Construction Services	Php8,644,542.80	SCB

WHEREAS, a thorough background investigation has been conducted to verify the lone bidder's performances on its on-going and completed Projects with PAGASA and other agencies; and, the report submitted by the TWG on **Jessie Construction Services'** performance evaluation reveals that the latter has complied accordingly on its contractual obligations;

[Signature]
 Brian B. Bungabong
 End-user

[Signature]
 Willy F. Evangelista
 Member

[Signature]
 Cristian D. Sanvictores
 Member

[Signature]
 Atty. Eric Christopher Amado J. Agsaoay
 2nd Vice-Chairperson

[Signature]
 Joel C. Riveira
 1st Vice-Chairperson

[Signature]
 Bonifacio G. Pajuelas, Ph.D.
 Chairperson

WHEREAS, upon careful examination, validation and verification of **Jessie Construction Services** tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that the, **lone bidder** has complied accordingly on all the criteria for post-qualification and was responsive on all requirements and conditions specified in the Bidding Documents.

Hence, it was moved and duly seconded that **Jessie Construction Services** be declared as the bidder with the **Single Calculated and Responsive Bid (SCRB)** for the Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, **Jessie Construction Services**, as the bidder with the **Single Calculated and Responsive Bid (SCRB)** for the Project entitled, **"Repair/Rehab of Itbayat Synoptic Station – Re bid"** in the total calculated amount of **EIGHT MILLION SIX HUNDRED FORTY-FOUR THOUSAND FIVE HUNDRED FORTY-TWO PESOS and 80/100 (Php8,644,542.80) ONLY**.
- b) to **RECOMMEND**, the award of the contract to **Jessie Construction Services** for the implementation of the above-entitled Project; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED, this **06th day of December 2022** at the A&ES Conference Room, 4th Floor PAGASA Main Building, Science Garden Compound, BIR Road, Brgy. Central, Quezon City.

BRIAN BUNGABONG
End-user Unit / Representative

CRISTIAN D. SANVICTORES
Member


WILLY F. EVANGELISTA
Member


JOEL C. RIVERA
1st Vice-Chairperson


Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY
2nd Vice-Chairperson

BONIFACIO G. PAJUELAS, Ph.D.
Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator