



Republic of the Philippines

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**

**Philippine Atmospheric, Geophysical and Astronomical Services  
Administration (PAGASA)**

**PAGASA BIDS AND AWARDS COMMITTEE (PBAC)**

**Resolution No. 2022-105**

**Declaring 1<sup>st</sup> Failure of Bidding and Recommending Approval**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website and PAGASA Bulletin board continuously for 7 days from **1 to 8 December 2022**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2022-08-0688 / I.B. No. 2022-007 INF**, to wit:

Particulars	ABC	Contract Duration
<b>Structured Cabling and Server Room Establishment in PAGASA – NAIA Terminal 1</b>	<b>Php4,549,958.85</b>	<b>45cd</b>

**WHEREAS**, in response to the above advertisement, **two (2)** prospective bidder/s, namely: (1) **Neotech Asia Distribution** and (2) **Multi-fold Links, Inc.** expressed their intention to participate in the said bidding activity and attended the **Pre-bid conference** on **09 December 2022** scheduled for this purpose;

**WHEREAS**, on **22 December 2022**, the schedule for **Submission and Opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component); however, **no bids** were received by the BAC for the above-entitled Project;

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**: To,

- a) **DECLARE**, the **1<sup>st</sup> failure of bidding** for the above-entitled Project;
- b) **RECOMMEND**, the mandatory review and evaluation of terms and conditions and specifications of the project and the immediate **re-bidding / re-posting** thereof pursuant to Section 35.1 of the 2016 Revised IRR of RA 9184; and
- c) **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED**, this **22<sup>nd</sup> day of December 2022** at the Amihan Conference Room, 2nd Floor PAGASA Main Building, Science Garden Complex, BIR Road Brgy. Central, Quezon City.

  
**ROLYMER P. CANILLO**  
End-user

**CRISTIAN D. SANVICTORES**  
Member

  
**WILLY F. EVANGELISTA**  
Member

  
**JOEL C. RIVERA**  
1st Vice-Chairperson

  
**Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY**  
2nd Vice-Chairperson

  
**BONIFACIO G. PAJUELAS, Ph.D.**  
Chairperson

APPROVED/DISAPPROVED:

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

Approved on: \_\_\_\_\_