



**PAGASA Bids and Awards Committee Resolution (BAC)**

**Resolution No. 2024-015**

**Resolution Declaring 1<sup>st</sup> Failure of Bidding;  
 and Recommending Approval**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 June 2023**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-03-0213 / I.B. No. 2024-010 INF** to wit:

PARTICULARS	ABC (Php)	Contract Duration
Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Brgy. Igpit, Digos City, Davao	7,348,236.25	150cd

**WHEREAS**, in response to the above advertisement, **five (5) prospective bidder/s**, namely: (1) A.T. Dumlao Construction Inc.; (2) Malaguena Construction; (3) 85 Aquarius Builders Corp.; (4) JCM Construction and Supply and (5) NGP Construction, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **23 April 2024**;

**WHEREAS**, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, has been duly issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2024-010-01 INF** dated **23 April 2024** is herein made part of this Resolution as **Annex "A"**;

**WHEREAS**, on **07 May 2024**, the schedule for **Submission, Receipt and Opening** of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component); however, **no bids** were received by the BAC for the above-entitled Project.

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, the **1st failure of bidding** for the *Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Brgy. Igpit, Digos City, Davao*;
- b) to **RECOMMEND**, the immediate **re-posting** thereof for re-bidding purposes; and
- c) to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

*Ma. Anjelica G. Toledo*  
 End-user

*Noel G. Ramos*  
 Member

*Willy F. Exangelista*  
 Member

*\*Joel C. Rivera*  
 Member

*\*Atty. Eric Christopher Amado J. Agsaoay*  
 Vice-Chairperson

*Shirley J. David*  
 Chairperson

**RESOLVED**, this **7th day of May 2024** at the AO Conference Room, 4th Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.

  
**MA. ANJELICA G. TOLEDO**  
End-user Representative

  
**WILLY F. EVANGELISTA**  
Member

  
**NOEL G. RAMOS**  
Member

**\*JOEL C. RIVERA**  
Member

**\*Atty. ERIC CHRISTOPHER AMADO J. AGSAOAY**  
Vice-Chairperson

  
**SHIRLEY J. DAVID**  
Chairperson

APPROVED / DISAPPROVED:

  
**NATHANIEL T. SERVANDO, Ph.D.**  
Administrator

Approved on: 15 MAY 2024

\* - did not participate or On Official Business