



PAGASA Bids and Awards Committee Resolution (BAC)

Resolution No. 2024-017

Resolution Declaring 1st Failure of Bidding; and Recommending Approval

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the MGEPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 June 2023**, the procurement of the following civil works/infrastructure project described hereunder, with its corresponding Approved Budget for the Contract (ABC), under the reference, **P.R. No. 2024-03-0212 / I.B. No. 2024-013 INF** to wit:

PARTICULARS	ABC (Php)	Contract Duration
Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Pagadian City, Zamboanga Del Sur	6,425,710.56	150cd

WHEREAS, in response to the above advertisement, **eight (8) prospective bidder/s**, namely: (1) **T-Synergy Construction**; (2) **Telsons Construction Services**; (3) **Malaguena Construction**; (4) **CTG Construction & Enterprises**; (5) **JCM Construction and Supply**; (6) **CFV ARAR Contractors Phils., Inc.**; (7) **Open Builder**; and (8) **NGP Construction**, expressed their intention to participate in the bidding of the aforesaid Project, on the scheduled **Pre-bid conference** conducted by the PBAC on **23 April 2024**;

WHEREAS, any and all noted amendments and deviations discussed during the above-mentioned Pre-bid conference, have been duly issued through a **Supplemental Bid Bulletin (SBB)**, with reference to **Addendum No. 2024-013-01 INF** dated **23 April 2024** is herein made part of this Resolution as **Annex "A"**;

WHEREAS, on **09 May 2024**, the schedule for **Submission, Receipt and Opening** of Envelope No.1 (Eligibility and Technical Components) and Envelope No. II (Financial Component); however, **no bids** were received by the BAC for the above-entitled Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- to **DECLARE**, the **1st failure of bidding** for the *Construction of Synoptic Station Building, Observer's Quarters, Powerhouse, Perimeter Fence, Gate and Signage at Pagadian Zamboanga Del Sur*;
- to **RECOMMEND**, the immediate **re-posting** thereof for re-bidding purposes; and
- to **RECOMMEND**, finally, the **APPROVAL** of the foregoing findings and recommendations.

Engr. Brian M. Bingsuaning
End-user

Mr. C. Ramos
Member

Member

Atty. Eric Christopher Amado J. Agsaoy
Vice-Chairperson

*Shirley J. David,
Chairperson

RESOLVED, this **9th day of May 2024** at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, Senator Miriam Defensor-Santiago Ave., Brgy. Central, Quezon City.

[Redacted Signature]

ENGR. BRIAN P. BUNGABONG
End-user Representative

[Redacted Signature]

WILLY F. EVANGELISTA
Member

[Redacted Signature]

NOEL G. RAMOS
Member

[Redacted Signature]

Atty. ERIC CHAVEZ **MAIDO J. AGSAOAY**
Vice-Chairperson

***SHIRLEY J. DAVID**
Chairperson

APPROVED/DISAPPROVED:

[Redacted Signature]

NATHANIEL T. SERVANDO, Ph.D.
Administrator

Approved on: 14 May 2024

** - did not participate or On Official Business*