‘Republlome Philippines h
DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services

Administration (PAGASA)

NOTICE TO PROCEED

INDUSTRIAL ELECTRO-COMMUNICATIONS, INC.
11% Floor Jollibee Center Bldg., San Miguel Ave.

Ortigas Center, Pasig City

Tel# 632-7910-1080

Email Add: mmvillacorta@iecitel.com / marco@iecitel.com

Thru: MR. MARCO VILLACORTA
Head, Sales and Marketing

Sir:

The attached Contract (Contract ID No. 20[-/2- 069% fB) having been approved, notice is
hereby given to your firm that, delivery of the goods and other ancillary services may
proceed for the Project entitled "System Upgrading of PAGASA Precision Time
Scale System including Installation of Hardware Parts” (PR No. 2021-06-
0382 / ITB No. 2021-031)", effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of
the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the
space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

VICENTE B MALANO, Ph.D.
Administrator G,

I hereby acknowledge receipt of this Notice on \ / ,Z/ ZO ZZ

(date of receipt)
Name of Representative of aeaBjder:. HM e, F M . M”ﬂ@f‘,ﬁ

Authorized Signature:

¥

“tracking the sky...helping the country”

Science Garden Compound, BIR Road, Brgy.Central, Quezon City, Tel. No. (02) 8284-08-00
Metro Manila, Philippines 1100 Website: http://bagong.pagasa.dost.gov.ph



Republic of the Philippines

DEPARC NENT OF SCIENCE AND TECTNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

Contract ID No. C 201 -12-A493 P

Contract Name : System Upgrading of PAGASA Precision Time Scale System
including Installation of Hardware Parts

Location of the Project : PAGASA Planetarium

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , 20 between PHILIPPINE
ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION
(PAGASA) of Science Garden Compound, BIR Road, Barangay Central, Quezon City, Metro
Manila (hereinafter called the “Entity”) and INDUSTRIAL ELECTRO-COMMUNICATIONS, INC.
11F Jollibee Center Building, San Miguel Avenue Pasig City

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
System Upgrading of PAGASA Precision Time Scale System including Installation
of Hardware Parts. (Reference: PR No. 2021-06-0382/ IB No. 2021-031) and has
accepted a Bid by the Supplier for the supply of those goods and services in the sum of NINE
MILLION NINE HUNDRED NINETY-EIGHT THOUSAND NINE HUNDRED TWELVE
PESOS (Php9,998,912.00) ONLY (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as integral part of this Agreement, viz.:

i.  Philippine Bidding Documents (PBDs);
i. Schedule of Requirements;

ii. Technical Specifications; '
iii. General and Special Conditions of Contract; and
iv.  Supplemental or Bid Bulletins, if any

ii. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder's response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

ii. Performance Security;

iv.  Notice of Award of Contract; and the Bidder's conforme thereto; and

\' v. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or_information prescribed by the GPPB
that _are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

Hardware Parts.

System Upgrading of PAGASA Precision Time Scale System including Installation of



3. In consideration for the sum of NINE MILLION NINE HUNDRED NINETY-EIGHT
THOUSAND NINE HUNDRED TWELVE PESOS (Php9,998,912.00) ONLY
or such other sums as may be ascertained, INDUSTRIAL ELECTRO-
COMMUNICATIONS, INC. agrees to Upgrade the System of PAGASA

Precision Time Scale System including Installation of Hardware Parts in
accordance with his/her/its Bid.

4, The PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL
SERVICES ADMINISTRATION (PAGASA) agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of the Republic of the Philippines on the day and year first above written.

[
VICENTE gMALANO Ph.D. ‘ M%é/b VILLACOR?A
Administrator o Duly Authorized Representative
PHILIPPINE ATMOSPHERIC, GEOPHYSICAL INDUSTRIAL ELECTRO-
AND ASTRONOMICAL SERVICES COMMUNICATIONS, INC.

ADMINISTRATION (PAGASA)

Funds Available:

502 LOsolY
79,99%. 91 -

P8 System Upgrading of PAGASA Precision Time Scale System including Installation of
Hardware Parts.
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ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY ) S.S.
X X

BEFORE ME, personally appeared:

Name Vali%:;jce:lr:‘tigﬁ?tion Issued by Place Issued
VICENTE B. MALANO Office ID# 571 PAGASA Quezon City
MARCO VILLACORTA | NOZ-(% - O 716 Lie Quézn Céhj{

nyq Licgnee
Both known to me to be the same persons who executed the foregoing CONTRACT
AGREEMENT and they acknowledged to me that the same is their own, free and voluntary act

and deed as well as that of the entity represented.

This instrument consists of THREE (3) pages including this page on which this
Acknowledgment is written and has been duly signed by the parties and their witnesses.

SIGNED AND SEALED on 24 JAN 2022 2021 at Quezon City.

o % Q@ [l.cincre—
Page No. ; ATTY. ’@l ON P. VILLARERNA

Boqk No. E . Notary Public for Quezon City
Series of 202&/ Until December 31, 2G22
PTR No. 2442851 / 01-03-2622 / QC
IBP NO. 093587 /10.-22-2019 / OC
Rolt No, 30457 / 05-09-1980 !
MCLE Vi - 0030379/ 02-24-2020 QRL—
ADM. MATTER NO. NP-001 (2020-2021)

EXTENDED AS COMMISSION UNDER BM 3795
TIN NO. 131-842-754-000

¢l System Upgrading of PAGASA Precision Time Scale System including Installation of
Hardware Parts.



Republic of the pines n
DEPARTMEnT OF SCIENCE AND TECHNULOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution Declaring Single Calculated Responsive Bid (SCRB)
and Recommending Award and Approval

Resolution No. 2021-047

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA),
through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website,
the G-EPS and PAGASA Bulletin board continuously for 7 days from 14-21 July 2021 the procurement of the
following goods/items described hereunder, with its corresponding Approved Budget for the Contract (ABC), under
PR No. 2021-06-0382 and ITB 2021-031, to wit:

Contract

PARTICULARS ABC Duration

System Upgrading of PAGASA Precision Time Scale

System including Installation of Hardware Parts Php9,998,948.96 180 cd.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent
guidelines and procedures relative to government procurement system are hereby observed and strictly
implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, only the Industrial Electro-Communications, Inc., expressed
their intention to participate in the bidding of the aforesaid Project, and attended the Pre-Bid Conference
conducted by the PAGASA-BAC on 22 July 2021;

WHEREAS, on 03 August, the schedule for submission and opening of Envelope I (Eligibility and Technical
Components) and Envelope II (Financial Component), only Industrial Electro-Communications, Inc. timely
submitted their bid tenders for the project and passed the preliminary examination of bids.

WHEREAS, the lone bidder’s financial proposal has been accepted for not exceeding the ABC. Its bid tender,
“as Read"”, is as follows:

: Bid Amount
Name of Bidder (As Read) RANK
Q Industrial Electro-Communications, Inc. Php9,998,912.00 1

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

=3 " Bid Amount
% Name of Bidder (As Calculated) RANK
Industrial Electro-Communications, Inc. Php9,998,912.00 SCRB

WHEREAS, upon careful examination, validation and verification of Industrial Electro-Communications, Inc.
tender documents including the evaluation report submitted by the TWG, the PAGASA-BAC determined that the
lone bidder has complied on all the criteria for post-qualification and has been responsive on all requirements
and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that Industrial
Electro Communications, Inc. be declared as the bidder with the Single Calculated and Responsive Bid
(SCRB) for the implementation of the instant Project.

Page 1 of 2
BAC Res. No. 2021-047 (Award SCRB)
System Upgrading of PAGASA Precision Time Scale System including Installation of Hardware Parts
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NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby
RESOLVED:

a) to DECLARE, Industrial Electro Communications, Inc. as the Bidder with the Single Calculated
Responsive Bid (SCRB) for the Project entitled, “System Upgrading of PAGASA Precision Time
Scale System including Installation of Hardware Parts” in its total calculated offer of NINE
MILLION NINE HUNDRED NINETY-EIGHT THOUSAND NINE HUNDRED TWELVE PESOS ONLY
(Php9,998,912.00);

b) to RECOMMEND, further, to the Administrator, PAGASA, the award of the contract to Industrial
Electro Communications, Inc., and;

c) to RECOMMEND, finally the APPROVAL of the foregoing findings and recommendations.

RESOLVED this 28t day of OCTOBER 2021 at the AO Conference Room, 4™ Floor, PAGASA Main Building,
Science Garden Complex, BIR Road, Brgy. Central, Quezon City.

Wéﬂw«)

MARIO M. RAYMUNDO
Interim Member/End-user

e Ralkle
SH, N JULIET M. ARRUEJO NOEL GL RAMOS
§'s Member

Member
(On Leave)
ARNEL R. MANOOS ROY A. BADILLA
2™ Vice-Chairperson 1%t Vice-Chairperson

~

On Leave)

CO\U. DALIDA, Jr.
Chatrperson
(Goods and Consulting Services)
APPROVED/DISAPPROVED:
VICENTE B. MALANO, Ph.D.
Administrator
Approved on
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