(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO DESCRIPTION QTY UNIT OVERHEAD CONTRACTOR'S EI\D/éz(go(/gl\jl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) 1% of EDC) EDC above 5M)
Part B OTHER GENERAL REQUIREMENTS
B.3| Permits and Clearances 1.00 L.s
B.9| Mobilization and Demobilization 1.00 L.s
B.5| Project Billboard/Signage 2.00 ea.
B.7(2)| Occupational Safety and Health Program 1.00 L.s
SUB-TOTAL FOR OTHER GENERAL REQUIREMENTS
CONSTRUCTION OF SYNOPTIC BUILDING
Part C EARTHWORK
803(1)a| Structure Excavation (Common Soil) 42.03 cu.m
804(1)a| Embankment from Structure Excavation (Common Soil) 90.85 cu.m
804(7)| Gravel Fill 13.53 cu.m
Sub-Total for Earthworks
Part D REINFORCED CONCRETE
900(1)i| Structural Concrete, Class A, 28 days 29.54 cu.m
902(1)al| Reinforcing (Deformed) Grade 40 2249.41 kg
902(1)a2| Reinforcing (Deformed) Grade 60 2224.98 kg
903(1)| Formworks and Falseworks 1.00 L.s
Sub-Total for Reinforced Concrete
Part E FINISHINGS AND OTHER CIVIL WORKS
Termite Control Work
1000(1)[ Soil Poisoning (Termite Control) 7 Itr
Sub-Total for Termite Control Work
Storm Drainage and Sewerage System
1001(2)[ Concrete Gutter 42.40 In.m
1001(3)[ Concrete Canal 55.61 In.m
1001(8)[ Sewer Line and Vent Line Works 1.00 l.s
1001(9)[ Storm Drainage and Downspout 1.00 l.s
1001(11)| Septic Tank, Concrete/CHB (including Reinforcement Steel) 1.00 l.s
Sub-Total for Storm Drainage and Sewerage System
Plumbing and Sanitary Works
1002(4)[ Plumbing Fixtures 1.00 l.s
1002(24)| Cold Water Lines 1.00 l.s
Sub-Total for Plumbing and Sanitary Works
Carpentry and Joinery Works
1003(1)al| Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 84.67 sg.m.
Fascia Board, 12mm, Fiber Cement Board on C-Purlins 2" x 4" x 21.60 m
1003(11)al| 1.2mm thk.
Sub-Total for Carpentry and Joinery works
Hardwares
1004(2)| Finishing Hardware 5.00 sets
Sub-Total for Hardwares
Steel Windows
1005(1) W1 -2.10m W x 1.30m HSteel Casement with 1/4" thk. Glass, 5.46 sqm

Swing-type




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

OVERHEAD CONTRACTOR'S | VAT (5% of
ITEM NO. DESCRIPTION QTY. UNIT EDC + OCM + AMOUNT UNIT COST
MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - | OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) 1% of EDC) EDC above 5M)
1005(1) W; -1.40m W x 1.30m H Steel Casement with 1/4" thk. Glass, 9.10 sqm
Swing-type
1005(1) W3_ -0.70m W x 1.30m H Steel Casement with 1/4" thk. Glass, 0.91 sqm
Swing-type
1005(1) w4 - 0.50m W x 0.60m H Steel Casement with 1/4" thk. Glass, 0.60 sqm
Awning-type
Sub-Total for Steel Windows
Aluminum Glass Doors
D4- W 0.90m x H 2.10m x 0.05m thk Double Swing-type UPVC 1/4"
1007(1)b| thk clear tempered Glass Door with W 1.00m x H 2.15m UPVC 1.94 sg.m

Door Jamb

Sub-Total for Waterproofing Works

Wooden Doors

D1- 0.90m W x 2.00m H x 0.05m thk Swing-type Panel Door

1010(2)b (Tanguile) with 2" x 4" Door Jamb (Tanguile) 430 sqm
D2- 0.80m W x 2.00m H x 0.05m thk Swing-type Panel Door

1010(2)b (Tanguile) with 2" x 4" Door Jamb (Tanguile) 194 sa.m

1010(2)b D3- 0.70m W x 2.00m H x 0.05m thk Swing-type Panel Door 3.44 sq.m

(Tanguile) with 2" x 4" Door Jamb (Tanguile)

Sub-Total for Wooden Doors

Corrugated Roofing

1013(2)al

Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge
Roll

26.08 l.m.

Sub-Total for

Corrugated Roofing

Pre-painted Metal Sheet

1014(1)b2

Pre-painted Metal Sheet, 0.60mm, Rib Type, Long Span

80.00 m2

Sub-Total for Pre-painted Metal Sheet

Waterproofing Works

1016(1)al Waterproofing, Cement base 263.67 sg.m
Sub-Total for Waterproofing Works

Tile Works
1018(2)[ 300mm x 300mm Unglazed Tiles, C.R. Floor Tiles 4.44 sg.m
1018(5)[ 400mm x 400mm Glazed Tiles, Floor Tiles 49.01 sg.m
1018(5)[ 300mm x 300mm Glazed Tiles, C.R. Wall Tiles 29.50 sg.m

Sub

-Total for Tile Works

Pea Gravel Washout Finish

1026(1)

Pebble Washout Finish

13.35 sg.m

Sub-Total for

Pea Gravel Washout

Cement Plaster Finish

1027(1)

Cement Plaster, Smooth Finish

294.44

sg.m

Sub-Total for Cement Plaster Finish




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO DESCRIPTION QTY UNIT OVERHEAD CONTRACTOR'S EI\D/éz(go(/gl\jl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) 1% of EDC) EDC above 5M)
Painting Works
1032(1)a| Painting Works, Masonry Interior 48.81 sg.m
1032(1)al Painting Works, Masonry Exterior 172.78 sg.m
1032(1)b| Painting Works, Wood 85.67 sg.m
1032(1)c| Painting Works, Steel 15.97 sg.m
1032(1)c| Painting Works, Metal Primer for Roof Frame 128.35 sg.m
1032(2)[ Varnishing Works 10.79 sg.m

Sub-Total for Painting Works

Reflective Insulation

1038(1)[ Reflective Insulation 10mm double sided

49.10

sg.m.

Sub-Total for

Reflective Insulation

Masonry Works
1046(1)al{ CHB Load-Bearing (including Reinforcing Steel), 100mm 55.71 sg.m
1046(1)a2| CHB Load-Bearing (including Reinforcing Steel), 150mm 77.06 sg.m

Sub-Total for Masonry Works

Metal Structures

1047(8) Structural Steel, Roof Framing 1.00 L.s.
Sub-Total for Metal Structures

Railings
1051.3.6| Metal Handrail, 38mm dia Stainless Steel pipe S40 48.35 Ln.m.

Sub-Total for

Furniture/Fixtures

A-11(11) Chairs)

Prov. Of Furniture for PAGASA Personnels (Computer Table and 2.00

sets

Sub-Total for Furniture/Fixtures

SUB-TOTAL FOR SYNOPTIC

BUILDING

CONSTRUCTION OF OBSERVER'S QUARTER AND POWERHOUSE

Part C EARTHWORK

803(1)a| Structure Excavation (Common Soil) 14.52 cu.m
804(1)a| Embankment from Structure Excavation 38.64 cu.m
804(7)| Gravel fill 5.79 cu.m
Sub-Total for Earthwork
Part D REINFORCED CONCRETE
900(1)i| Structural Concrete, Class A, 28 days 14.89 cu.m
902(1)al| Reinforcing (Deformed) Grade 40 681.14 kgs
902(1)a2| Reinforcing (Deformed) Grade 60 1459.51 kgs
903(1)| Formworks and Falseworks 1.00 l.s
Sub-Total for Reinforced Concrete




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

OVERHEAD CONTRACTOR'S | VAT (5% of
ITEM NO. DESCRIPTION QTY. UNIT EDC + OCM + AMOUNT UNIT COST
MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC [ MISCELLANE | PROFIT (up to 5M )
DIRECT COST EDC) IES (0.5% - | OUS (0.5% - |10% of EDC, 8% of
3% of EDC) | 1% of EDC) EDC above 5M)
Part E  |[FINISHINGS AND OTHER CIVIL WORKS
Termite Control Work
1000(1)[ Soil Poisoning (Termite Control) 4 Itr
Sub-Total for Termite Control Work
Plumbing and Sanitary Works
1001(8)[ Sewer Line and Vent Line Works 1.00 l.s
1001(9)[ Storm Drainage and Downspout 1.00 l.s
1002(4)[ Plumbing Fixtures 1.00 l.s
1002(24)| Cold Water Lines 1.00 l.s
Sub-Total for Plumbing and Sanitary Works
Carpentry and Joinery Works
1003(1)al Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 44.78 sg.m.
1003(11)al Fascia Board (12mm, Fiber Cement Board) on C-Purlins 2"x4" x 20.60 m
1.2mm thk
Sub-Total for Carpentry and Joinery Works
Hardwares
1004(2)[ Finishing Hardware - Lever-type Door Lockset 4.00 sets
1004(2) Finishing Hardware - (Steel Ladder-Rectangular Tubular 1" x 1" x 16.84 Lnm.
1.5mm thk.)
Sub-Total for Hardwares
Steel Windows
1005(1) Wg -1.40m W x 1.30m H Steel Casement with 1/4" thk. Glass, 3.64 sqm
Swing-type
1005(1) W3 -0.70m W x 1.30m H Steel Casement with 1/4" thk. Glass, 0.91 sqm
Swing-type
1005(1) w4 - 0.50m W x 0.60m H Steel Casement with 1/4" thk. Glass, 0.50 sqm
Awning-type
1005(1) W5_ -0.75m W x 0.65m H Steel Casement with 1/4" thk. Glass, 0.49 sqm
Swing-type
W6 - 0.90m W x 1.00m H x 1.2mm thk & W7 - 0.45m W x 1.00m H
1005(7) x 1.2mm thkSteel Louver Window (Fixed Louver) 270 sq.m-
Sub-Total for Steel Windows
Steel Doors and Frames
1006( D5-1.70m W x 2.10m H Steel Louver Door and Frame 3.57 sg.m
Sub-Total for Steel Doors and Frames
Wooden Doors
1010(2)b D2 - 0.80m W x 2.10m H Tanguile Wooden Door WITH 2" x 4" Door 5.81 sq.m
Jamb (Tanguile)
1010(2)b D3-0.70m W x 2.10m H Tanguile Wooden Door WITH 2" x 4" Door 1.47 sqm

Jamb (Tanguile)

Sub-Total for Wooden Doors




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
ITEM NO DESCRIPTION QTY UNIT OVERHEAD COoPRACTOR S Egéz(go/cohjl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) | 1% of EDC) | EDC above 5M)
Corrugated Roofing
1013(2)al Ez?lricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge 7.29 Lm.
1013(2)a2 Fabri(_:ated Metal Roofing Accessory, Gauge 26 (0.551mm), 9.72 Lm.
Flashing
Sub-Total for Corrugated Roofing
Pre-painted Metal Sheet
1014(1)b2| Pre-painted Metal Sheet, 0.60mm, Rib Type, Long Span 56.10 m2
Sub-Total for Pre-painted Metal Sheet
Tile Works
1018(2)[ 300mm x 300mm Unglazed Tiles, C.R. Floor Tiles 1.84 sg.m
1018(5)[ 400mm x 400mm Glazed Tiles, Floor Tiles 24.73 sg.m
1018(5)[ 300mm x 300mm Glazed Tiles, C.R. Wall Tiles 12.11 sg.m
Sub-Total for Tile Works
Painting Works
1032(1)a| Painting Works, Masonry Interior 123.05 sg.m
1032(1)a| Painting Works, Masonry Exterior 86.08 sg.m
1032(1)b| Painting Works, Wood 44.78 sg.m
1032(1)c| Painting Works, Steel 11.50 sg.m
1032(1)c| Painting Works, Metal Primer for Roof Frame 50.45 sg.m
1032(2)[ Varnishing Works 7.20 sg.m
Sub-Total for Painting Works
Reflective Insulation
1038(1)[ Reflective Insulation 10mm double sided 24.62 sg.m.
Sub-Total for Reflective Insulation
Metal Roof Accessories
1013(2)b1 [Fabricated Metal Roofing Accessory, Gauge 24, Gutters 14.00 In.m
Sub-Total for Metal Roof Accessories
Roof Drains with Strainers
1017(3)b| Gutter Drain with Strainer, 75mm dia. 2.00 set
Sub-Total for Gutter Drain
Waterproofing Works
1016(1)b| Waterproofing, Liquid 28.66 sg.m
Sub-Total for Waterproofing Works
Cement Floor Finish
1021(3)al Floor Topping, Plain 15.41 sg.m

Sub-Total for PCement Floor Finish




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO DESCRIPTION QTY UNIT OVERHEAD CONTRACTOR'S Egéz(go/cohjl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) | 1% of EDC) | EDC above 5M)
Cement Plaster Finish
1027(1)[ Cement Plaster Smooth Finish 257.24 sg.m
Sub-Total for Cement Plaster Finish
Masonry Works
1046(1)al| CHB Load-Bearing (including Reinforcing Steel), 100mm 26.64 sg.m
1046(1)a2| CHB Load-Bearing (including Reinforcing Steel), 150mm 82.03 sg.m
Sub-Total for Masonry Works
Metal Structures
1047(8)| Structural Steel, Roof Framing 1.00 L.s.
Sub-Total for Metal Structures
Furniture/Fixtures
A11(11) ZLO;;'s?f Furniture for PAGASA Personnels (Computer Table and 1.00 Ls.
Sub-Total for Fixtures 24,304.76 - - 24,304.76 2,673.52 729.14 243.05 2,430.48 1,519.05 31,900.00
SUB-TOTAL FOR POWERHOUSE AND OBSERVER'S QUARTER 622,317.11 52,084.37 148,506.95 822,908.42 90,519.93 24,687.25 8,229.08 82,290.84 51,431.78 1,080,067.31
CONSTRUCTION OF DRIVEWAY AND PATHWALK
Part C EARTHWORK
804(7)| Gravel Fill 9.67 cu.m
Sub-Total for Earthworks
Part D REINFORCED CONCRETE
900(1)i| Structural Concrete, Class A, 28 days 12.89 cu.m
902(1)al| Reinforcing (Deformed) Grade 40 386.94 kg
903(1)| Formworks and Falseworks 1.00 L.s
Sub-Total for Reinforced Concrete
Part E FINISHINGS AND OTHER CIVIL WORKS
1021(5)[ Cement Broom Finish 128.89 sg.m
Sub-Total for Finishing
Sub-Total for Civil Works of Pathwalk
CONSTRUCTION OF PERIMETER FENCE AND SIGNAGE
Part C EARTHWORK
803(1)a| Structure Excavation (Commin Soil) 53.34 cu.m
804(1)a| Embankment from Structure Excavation 34.79 cu.m
804(7)| Gravel fill 6.36 cu.m
Sub-Total for Earthwork
Part D REINFORCED CONCRETE
900(1)i| Structural Concrete, Class A, 28 days 15.58 cu.m
902(1)al| Reinforcing (Deformed) Grade 40 1075.68 kgs
902(1)a2| Reinforcing (Deformed) Grade 60 1459.51 kgs
903(1)] Formworks and Falseworks 1.00 L.s

Sub-Total for Reinforced Concrete




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO DESCRIPTION QTY UNIT OVERHEAD CONTRACTOR'S Egéz(go/cohjl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) | 1% of EDC) | EDC above 5M)
Part E_|FINISHINGS AND OTHER CIVIL WORKS
Termite Control Work
1000(1)| Soil Poisoning (Termite Control) 5 Itr
Sub-Total for Termite Control Work
Hardwares
1004| Hardwares 1.00 l.s

Sub-Total for

Hardware

Cement Plaster Finish

1027(1)

Cement Plaster Smooth Finish

383.83

sg.m

Sub-Total for

Cement Plaster Finish

Stone Cladding Works

Stone Cladding (Clay Bricks)

3.25

sg.m

Sub-Total for Stone Cladding

Painting Works

1032(1)a| Painting Works, Masonry 245.80 sg.m
1032(1)c| Painting Works, Steel 57.62 sg.m
Sub-Total for Painting Works
Masonry Works
1046(1)al| CHB Load-Bearing (including Reinforcing Steel), 100mm 3.25 sg.m
1046(1)a2| CHB Load-Bearing (including Reinforcing Steel), 150mm 151.42 sq.m

Sub-Total for Masonry Works

Metal Structures

-| Metal Works, Gate 1.00 l.s
-| Stainless Steel Logo and Letters 1.00 l.s
604(2)[ Fencing Chain Link (Cyclone wire galvanized 4" Gauge 10) 344.40 In.m.
604(3)| Fencing Post (G.I Steel Pipe 38mm dia. Sched. 40) 364.90 In.m.
Sub-Total for Metal Structures
Sub-Total for Perimeter Fence and Signage
Part F ELECTRICAL FOR SYNOPTIC BUILDING, OBSERVER'S QUARTER, AND POWERHOUSE
1100(1)c| Rigid steel Conduit (RSC), 25mm dia 6.00 mtrs
1100(1)f[ Rigid steel Conduit (RSC), 50mm dia 6.00 mtrs
1100(3)a| Flexible Metal Conduit, 15mm dia 65.00 mtrs
1100(6)a| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 880.00 mtrs
1100(6)b| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15.00 mtrs
1100(6)c| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 32mm dia 3.00 mtrs
1100(6)e| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 50mm dia 110.00 mtrs
1100(7)a3| Weatherhead, 25mm dia 1.00 pc
1100(7)a6| Weatherhead, 50mm dia 1.00 pc
1100(8)[ Boxes 1.00 l.s
1100(9)| Fitting and Accessories 1.00 l.s
1101(1)b1| Electric Wire, 2.0mm2 THHN, Stranded 6.00 roll




(Contractor's Name and Loao)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
ITEM NO DESCRIPTION QTY UNIT OVERHEAD CONTRACTOR'S Egéz(g%njl AMOUNT UNIT COST
. . MATERIALS | EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE | PROFIT (up to 5M cP)
DIRECT COST EDC) IES (0.5% - OUS (0.5% - | 10% of EDC, 8% of
3% of EDC) 1% of EDC) EDC above 5M)

1101(1)b2| Electric Wire, 3.5mm2 THHN, Stranded 11.00 roll
1101(2)b3| Electric Wire, 5.5mm2 THHN, Stranded 3.00 m
1101(2)b4| Electric Wire, 8.0mm2 THHN, Stranded 30.00 m
1101(2)b5| Electric Wire, 14mm2 THHN, Stranded 6.00 m
1101(2)b6| Electric Wire, 22mm2 THHN, Stranded 50.00 m
1101(2)b9| Electric Wire, 50mm2 THHN, Stranded 100.00 m
1101(3)[ Single Pole Wall Switch on one switch plate 11.00 set
1101(4)[ Duplex (2 Single Pole Wall Switches on one switch plate) 2.00 set
1101(6)[ Three-way Switch 4.00 set
1101(15)[ Single Convenience Outlet/Receptacle, Grounding Type (GT) 4.00 set
1101(16)| Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 33.00 set
1101(18)[ Weatherproof Special Purpose Outlet, Grounding Type (GT) 1.00 set
1101(19)| Weatherproof Duplex Convenience Outlet (GT) 1.00 set
1101(20)| Special Purpose Outlet for ACU 4.00 set
1101(22)| Pop-up type/Floor Duplex Convenience Outlet 4.00 set
1102(1)[ Panel Board with Main & Branch Breakers 1.00 l.s
1103(1)| Lighting Fixtures 1.00 l.s
1104(1)| Auxiliary System 1.00 l.s
1109(1)[ Grounding System 1.00 l.s
1111(1)[ Reinforced Concrete Pole 1.00 l.s
1111(4)[ Handhole 1.00 l.s
1111(7)| Trench Excavation 1.00 l.s
1111(9)[ 3 Spool Insulator Secondary Rack 1.00 set

Sub-Total for Electrical

Part G MECHANICAL FOR SYNOPTIC BUILDING, OBSERVER'S QUARTER, AND POWERHOUSE
1200(5)b| Exhaust Fan, wall mounted 3.00 set
2HP acu'!A1| Air Conditioning System, Window Type, 2HP Inverter 2.00 set
.5HP acu'lA1]| Air Conditioning System, Window Type, 1/2HP Non- Inverter 2.00 set

Sub-Total for Mechanical

OTHER ITEMS

-|  Flagpole 1.00 L.s.

Sub-Total for Other Items

TOTAL PROJECT COST

Prepared by:

(Authorized Representative)
Designation
Company Name



