
(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

Part B OTHER GENERAL REQUIREMENTS

B.3 Permits and Clearances 1.00 L.s

B.9 Mobilization and Demobilization 1.00 L.s

B.5 Project Billboard/Signage 2.00 ea.

B.7(2) Occupational Safety and Health Program 1.00 L.s

Part C EARTHWORK

803(1)a Structure Excavation (Common Soil) 42.03 cu.m

804(1)a Embankment from Structure Excavation (Common Soil) 90.85 cu.m

804(7) Gravel Fill 13.53 cu.m

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 29.54 cu.m

902(1)a1 Reinforcing (Deformed) Grade 40 2249.41 kg

902(1)a2 Reinforcing (Deformed) Grade 60 2224.98 kg

903(1) Formworks and Falseworks 1.00 L.s

Part E FINISHINGS AND OTHER CIVIL WORKS

Termite Control Work

1000(1) Soil Poisoning (Termite Control) 7 ltr

Storm Drainage and Sewerage System

1001(2) Concrete Gutter 42.40 ln.m

1001(3) Concrete Canal 55.61 ln.m

1001(8) Sewer Line and Vent Line Works 1.00 l.s

1001(9) Storm Drainage and Downspout 1.00 l.s

1001(11) Septic Tank, Concrete/CHB (including Reinforcement Steel) 1.00 l.s

Plumbing and Sanitary Works

1002(4) Plumbing Fixtures 1.00 l.s

1002(24) Cold Water Lines 1.00 l.s

Carpentry and Joinery Works

1003(1)a1 Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 84.67 sq.m.

1003(11)a1
Fascia Board, 12mm, Fiber Cement Board on C-Purlins 2" x 4" x 

1.2mm thk.
41.60 m

Hardwares

1004(2) Finishing Hardware 5.00 sets

Steel Windows

1005(1)
W1 - 2.10m W x 1.30m HSteel Casement with 1/4" thk. Glass, 

Swing-type
5.46 sq.m

Sub-Total for Carpentry and Joinery works

Sub-Total for Hardwares

Sub-Total for Plumbing and Sanitary Works

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST 

CONSTRUCTION OF SYNOPTIC BUILDING

Sub-Total for Earthworks

Sub-Total for Reinforced Concrete

Sub-Total for Termite Control Work

Sub-Total for Storm Drainage and Sewerage System

SUB-TOTAL FOR OTHER GENERAL REQUIREMENTS

ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

1005(1)
W2 - 1.40m W x 1.30m H Steel Casement with 1/4" thk. Glass, 

Swing-type
9.10 sq.m

1005(1)
W3 - 0.70m W x 1.30m H Steel Casement with 1/4" thk. Glass, 

Swing-type
0.91 sq.m

1005(1)
W4 - 0.50m W x 0.60m H Steel Casement with 1/4" thk. Glass, 

Awning-type
0.60 sq.m

Aluminum Glass Doors

1007(1)b

D4- W 0.90m x H 2.10m x 0.05m thk Double Swing-type UPVC 1/4" 

thk clear tempered Glass Door with W 1.00m x H 2.15m UPVC 

Door Jamb

1.94 sq.m

Wooden Doors

1010(2)b
D1- 0.90m W x 2.00m H x 0.05m thk Swing-type Panel Door 

(Tanguile) with 2" x 4" Door Jamb (Tanguile)
4.30 sq.m

1010(2)b
D2- 0.80m W x 2.00m H x 0.05m thk Swing-type Panel Door 

(Tanguile) with 2" x 4" Door Jamb (Tanguile)
1.94 sq.m

1010(2)b
D3- 0.70m W x 2.00m H x 0.05m thk Swing-type Panel Door 

(Tanguile) with 2" x 4" Door Jamb (Tanguile)
3.44 sq.m

Corrugated Roofing

1013(2)a1
Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge 

Roll
26.08 l.m.

Pre-painted Metal Sheet

1014(1)b2 Pre-painted Metal Sheet, 0.60mm, Rib Type, Long Span 80.00 m2

Waterproofing Works

1016(1)a Waterproofing, Cement base 263.67 sq.m

Tile Works

1018(2) 300mm x 300mm Unglazed Tiles, C.R. Floor Tiles 4.44 sq.m

1018(5) 400mm x 400mm Glazed Tiles, Floor Tiles 49.01 sq.m

1018(5) 300mm x 300mm Glazed Tiles, C.R. Wall Tiles 29.50 sq.m

Pea Gravel Washout Finish

1026(1) Pebble Washout Finish 13.35 sq.m

Cement Plaster Finish

1027(1) Cement Plaster, Smooth Finish 294.44 sq.m

Sub-Total for Steel Windows

Sub-Total for Waterproofing Works

Sub-Total for Wooden Doors

Sub-Total for Corrugated Roofing

Sub-Total for Pre-painted Metal Sheet

Sub-Total for Waterproofing Works

Sub-Total for Tile Works

Sub-Total for Pea Gravel Washout

Sub-Total for Cement Plaster Finish
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Painting Works

1032(1)a Painting Works, Masonry Interior 48.81 sq.m

1032(1)a Painting Works, Masonry Exterior 172.78 sq.m

1032(1)b Painting Works, Wood 85.67 sq.m

1032(1)c Painting Works, Steel 15.97 sq.m

1032(1)c Painting Works, Metal Primer for Roof Frame 128.35 sq.m

1032(2) Varnishing Works 10.79 sq.m

Reflective Insulation

1038(1) Reflective Insulation 10mm double sided 49.10 sq.m.

Masonry Works

1046(1)a1 CHB Load-Bearing (including Reinforcing Steel), 100mm 55.71 sq.m

1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 77.06 sq.m

Metal Structures

1047(8) Structural Steel, Roof Framing 1.00 L.s.

Railings

1051.3.6 Metal Handrail, 38mm dia Stainless Steel pipe S40 48.35 Ln.m.

Furniture/Fixtures

A.1.1(11)
Prov. Of Furniture for PAGASA Personnels (Computer Table and 

Chairs)
4.00 sets

Part C EARTHWORK

803(1)a Structure Excavation (Common Soil) 14.52 cu.m

804(1)a Embankment from Structure Excavation 38.64 cu.m

804(7) Gravel fill 5.79 cu.m

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 14.89 cu.m

902(1)a1 Reinforcing (Deformed) Grade 40 681.14 kgs

902(1)a2 Reinforcing (Deformed) Grade 60 1459.51 kgs

903(1) Formworks and Falseworks 1.00 l.s

Sub-Total for Reflective Insulation

Sub-Total for Masonry Works

Sub-Total for Metal Structures

Sub-Total for 

Sub-Total for Furniture/Fixtures

SUB-TOTAL FOR SYNOPTIC BUILDING

CONSTRUCTION OF OBSERVER'S QUARTER AND POWERHOUSE

Sub-Total for Earthwork

Sub-Total for Reinforced Concrete 

Sub-Total for Painting Works
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Part E FINISHINGS AND OTHER CIVIL WORKS

Termite Control Work

1000(1) Soil Poisoning (Termite Control) 4 ltr

Plumbing and Sanitary Works

1001(8) Sewer Line and Vent Line Works 1.00 l.s

1001(9) Storm Drainage and Downspout 1.00 l.s

1002(4) Plumbing Fixtures 1.00 l.s

1002(24) Cold Water Lines 1.00 l.s

Carpentry and Joinery Works

1003(1)a Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 44.78 sq.m.

1003(11)a1
Fascia Board (12mm, Fiber Cement Board) on C-Purlins 2"x4" x 

1.2mm thk
20.60 m

Hardwares

1004(2) Finishing Hardware - Lever-type Door Lockset 4.00 sets

1004(2)
Finishing Hardware - (Steel Ladder-Rectangular Tubular 1" x 1" x 

1.5mm thk.)
16.84 Ln.m.

Steel Windows

1005(1)
W2 - 1.40m W x 1.30m H Steel Casement with 1/4" thk. Glass, 

Swing-type
3.64 sq.m

1005(1)
W3 - 0.70m W x 1.30m H Steel Casement with 1/4" thk. Glass, 

Swing-type
0.91 sq.m

1005(1)
W4 - 0.50m W x 0.60m H Steel Casement with 1/4" thk. Glass, 

Awning-type
0.50 sq.m

1005(1)
W5 - 0.75m W x 0.65m H Steel Casement with 1/4" thk. Glass, 

Swing-type
0.49 sq.m

1005(7)
W6 - 0.90m W x 1.00m H x 1.2mm thk & W7 - 0.45m W x 1.00m H 

x 1.2mm thkSteel Louver Window (Fixed Louver)
2.70 sq.m.

Steel Doors and Frames

1006 D5 - 1.70m W x 2.10m H Steel Louver Door and Frame 3.57 sq.m

Wooden Doors

1010(2)b
D2 - 0.80m W x 2.10m H Tanguile Wooden Door WITH 2" x 4" Door 

Jamb (Tanguile)
5.81 sq.m

1010(2)b
D3 - 0.70m W x 2.10m H Tanguile Wooden Door WITH 2" x 4" Door 

Jamb (Tanguile)
1.47 sq.m

Sub-Total for Carpentry and Joinery Works

Sub-Total for Hardwares

Sub-Total for Steel Windows

Sub-Total for Steel Doors and Frames

Sub-Total for Wooden Doors

Sub-Total for Plumbing and Sanitary Works

Sub-Total for Termite Control Work
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Corrugated Roofing

1013(2)a1
Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), Ridge 

Roll
7.29 l.m.

1013(2)a2
Fabricated Metal Roofing Accessory, Gauge 26 (0.551mm), 

Flashing
9.72 l.m.

Pre-painted Metal Sheet

1014(1)b2 Pre-painted Metal Sheet, 0.60mm, Rib Type, Long Span 56.10 m2

Tile Works

1018(2) 300mm x 300mm Unglazed Tiles, C.R. Floor Tiles 1.84 sq.m

1018(5) 400mm x 400mm Glazed Tiles, Floor Tiles 24.73 sq.m

1018(5) 300mm x 300mm Glazed Tiles, C.R. Wall Tiles 12.11 sq.m

Painting Works

1032(1)a Painting Works, Masonry Interior 123.05 sq.m

1032(1)a Painting Works, Masonry Exterior 86.08 sq.m

1032(1)b Painting Works, Wood 44.78 sq.m

1032(1)c Painting Works, Steel 11.50 sq.m

1032(1)c Painting Works, Metal Primer for Roof Frame 50.45 sq.m

1032(2) Varnishing Works 7.20 sq.m

Reflective Insulation

1038(1) Reflective Insulation 10mm double sided 24.62 sq.m.

Metal Roof Accessories

1013(2)b1 Fabricated Metal Roofing Accessory, Gauge 24, Gutters 14.00 ln.m

Roof Drains with Strainers

1017(3)b Gutter Drain with Strainer, 75mm dia. 2.00 set

Waterproofing Works

1016(1)b Waterproofing, Liquid 28.66 sq.m

Cement Floor Finish

1021(3)a Floor Topping, Plain 15.41 sq.m

Sub-Total for Gutter Drain

Sub-Total for Waterproofing Works

Sub-Total for PCement Floor Finish

Sub-Total for Metal Roof Accessories

Sub-Total for Corrugated Roofing

Sub-Total for Pre-painted Metal Sheet

Sub-Total for Tile Works

Sub-Total for Painting Works

Sub-Total for Reflective Insulation

5



(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Cement Plaster Finish

1027(1) Cement Plaster Smooth Finish 257.24 sq.m

Masonry Works

1046(1)a1 CHB Load-Bearing (including Reinforcing Steel), 100mm 26.64 sq.m

1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 82.03 sq.m

Metal Structures

1047(8) Structural Steel, Roof Framing 1.00 L.s.

Furniture/Fixtures

A.1.1(11)
Prov. Of Furniture for PAGASA Personnels (Computer Table and 

Chairs)
1.00 Ls.

24,304.76       -                 -                 24,304.76             2,673.52         729.14            243.05            2,430.48                 1,519.05         31,900.00           

622,317.11     52,084.37       148,506.95     822,908.42           90,519.93       24,687.25       8,229.08         82,290.84               51,431.78       1,080,067.31      

Part C EARTHWORK

804(7) Gravel Fill 9.67 cu.m

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 12.89 cu.m

902(1)a1 Reinforcing (Deformed) Grade 40 386.94 kg

903(1) Formworks and Falseworks 1.00 L.s

Part E FINISHINGS AND OTHER CIVIL WORKS

1021(5) Cement Broom Finish 128.89 sq.m

Part C EARTHWORK

803(1)a Structure Excavation (Commin Soil) 53.34 cu.m

804(1)a Embankment from Structure Excavation 34.79 cu.m

804(7) Gravel fill 6.36 cu.m

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 15.58 cu.m

902(1)a1 Reinforcing (Deformed) Grade 40 1075.68 kgs

902(1)a2 Reinforcing (Deformed) Grade 60 1459.51 kgs

903(1) Formworks and Falseworks 1.00 L.s

Sub-Total for Civil Works of Pathwalk

CONSTRUCTION OF PERIMETER FENCE AND SIGNAGE

Sub-Total for Earthwork

Sub-Total for Reinforced Concrete

Sub-Total for Finishing

Sub-Total for Cement Plaster Finish

Sub-Total for Masonry Works 

Sub-Total for Metal Structures

Sub-Total for Fixtures

SUB-TOTAL FOR POWERHOUSE AND OBSERVER'S QUARTER

CONSTRUCTION OF DRIVEWAY AND PATHWALK

Sub-Total for Earthworks

Sub-Total for Reinforced Concrete
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Part E FINISHINGS AND OTHER CIVIL WORKS

Termite Control Work

1000(1) Soil Poisoning (Termite Control) 5 ltr

Hardwares

1004 Hardwares 1.00 l.s

Cement Plaster Finish

1027(1) Cement Plaster Smooth Finish 383.83 sq.m

Stone Cladding Works

- Stone Cladding (Clay Bricks) 3.25 sq.m

Painting Works

1032(1)a Painting Works, Masonry 245.80 sq.m

1032(1)c Painting Works, Steel 57.62 sq.m

Masonry Works

1046(1)a1 CHB Load-Bearing (including Reinforcing Steel), 100mm 3.25 sq.m

1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 151.42 sq.m

Metal Structures

- Metal Works, Gate 1.00 l.s

- Stainless Steel Logo and Letters 1.00 l.s

604(2) Fencing Chain Link (Cyclone wire galvanized 4" Gauge 10) 344.40 ln.m.

604(3) Fencing Post (G.I Steel Pipe 38mm dia. Sched. 40) 364.90 ln.m.

Part F

1100(1)c Rigid steel Conduit (RSC), 25mm dia 6.00 mtrs

1100(1)f Rigid steel Conduit (RSC), 50mm dia 6.00 mtrs

1100(3)a Flexible Metal Conduit, 15mm dia 65.00 mtrs

1100(6)a Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 880.00 mtrs

1100(6)b Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15.00 mtrs

1100(6)c Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 32mm dia 3.00 mtrs

1100(6)e Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 50mm dia 110.00 mtrs

1100(7)a3 Weatherhead, 25mm dia 1.00 pc

1100(7)a6 Weatherhead, 50mm dia 1.00 pc

1100(8) Boxes 1.00 l.s

1100(9) Fitting and Accessories 1.00 l.s

1101(1)b1 Electric Wire, 2.0mm2  THHN, Stranded 6.00 roll

ELECTRICAL FOR SYNOPTIC BUILDING, OBSERVER'S QUARTER, AND POWERHOUSE

Sub-Total for Perimeter Fence and Signage

Sub-Total for Termite Control Work

Sub-Total for Hardware

Sub-Total for Cement Plaster Finish

Sub-Total for Stone Cladding

Sub-Total for Painting Works 

Sub-Total for Masonry Works 

Sub-Total for Metal Structures
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(Contractor's Name and Logo)

CONSTRUCTION OF SYNOPTIC STATION BUILDING, OBSERVER'S QUARTERS, POWERHOUSE, PERIMETER FENCE, GATE & SIGNAGE

Visayas State University,Inopacan Road, Baybay City, Leyte

DETAILED COST ESTIMATES 11.0% 3.0% 1.0%

11.0% 3.0% 1.0% 10.0% 5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 

3% of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

 VAT (5% of 

EDC + OCM + 

CP) 

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

1101(1)b2 Electric Wire, 3.5mm2  THHN, Stranded 11.00 roll

1101(2)b3 Electric Wire, 5.5mm2  THHN, Stranded 3.00 m

1101(2)b4 Electric Wire, 8.0mm2  THHN, Stranded 30.00 m

1101(2)b5 Electric Wire, 14mm2  THHN, Stranded 6.00 m

1101(2)b6 Electric Wire, 22mm2  THHN, Stranded 50.00 m

1101(2)b9 Electric Wire, 50mm2  THHN, Stranded 100.00 m

1101(3) Single Pole Wall Switch on one switch plate 11.00 set

1101(4) Duplex (2 Single Pole Wall Switches on one switch plate) 2.00 set

1101(6) Three-way Switch 4.00 set

1101(15) Single Convenience Outlet/Receptacle, Grounding Type (GT) 4.00 set

1101(16) Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 33.00 set

1101(18) Weatherproof Special Purpose Outlet, Grounding Type (GT) 1.00 set

1101(19) Weatherproof Duplex Convenience Outlet (GT) 1.00 set

1101(20) Special Purpose Outlet for ACU 4.00 set

1101(22) Pop-up type/Floor Duplex Convenience Outlet 4.00 set

1102(1) Panel Board with Main & Branch Breakers 1.00 l.s

1103(1) Lighting Fixtures 1.00 l.s

1104(1) Auxiliary System 1.00 l.s

1109(1) Grounding System 1.00 l.s

1111(1) Reinforced Concrete Pole 1.00 l.s

1111(4) Handhole 1.00 l.s

1111(7) Trench Excavation 1.00 l.s

1111(9) 3 Spool Insulator Secondary Rack 1.00 set

Part G MECHANICAL FOR SYNOPTIC BUILDING, OBSERVER'S QUARTER, AND POWERHOUSE

1200(5)b Exhaust Fan, wall mounted 3.00 set

2HP acu'!A1 Air Conditioning System, Window Type, 2HP Inverter 2.00 set

0.5HP acu'!A1 Air Conditioning System, Window Type, 1/2HP Non- Inverter 2.00 set

OTHER ITEMS

- Flagpole 1.00 L.s.

Prepared by:

(Authorized Representative)

Designation

Company Name

Sub-Total for Electrical

Sub-Total for Mechanical

Sub-Total for Other Items

TOTAL PROJECT COST
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