CONTRACTOR'S NAME & LOGO

IMPROVEMENT/REHABILITATION OF BAGUIO RADAR OFFICE BUILDING,OFFICE QUARTER, AND POWERHOUSE

MT. CABUYAO, POBLACION, TUBA, BENGUET
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
CONTRACTO
OVERHEAD R'S PROFIT
ITEMNO. DESCRIPTION oY UNIT MATERIALS EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE (up to 5M 10%
DIRECT COST IES (0.5% - 3%| OUS (0.5% -
EDC) of EDC) 1% of EDC) of EDC, 8% of
EDC above
5M)
Part B [OTHER GENERAL REQUIREMENTS
B.3| Permits and Clearances 1.00 L.s
B.5| Project Billboard / Signboard 2.00 ea.
B.7(2 Occupational Safety and Health Program 1.00 L.s
B.9| Mobilization/Demobilization 1.00 L.s

Sub-Total for Part B

REPAIR AND REHABILITATION OF BAGUIO RADAR OFFICE,QUARTERS AND POWER HOUSE

Part C |EARTHWORK

Item 801|Removal of Structures and Obstruction

801(6)] Removal, Demolition, and Hauling (including waste disposal) 1.00 L.s
Item 803|Structure Excavation
803(1)a| Excavation Structure (Common Soil) 4.20 cu.m
Item 804|Embankment
804(1)al] Embankment 2.73 cu.m
804(7)] Gravel Bedding 0.38 cu.m

Sub-Total for Part C

Part D |REINFORCED CONCRETE

Item 900|Structural Concrete -

900(1)if Structural Concrete, Class A, 28 days 59.87 cu.m
Item 902[Reinforcing Steel
902(1)al| Reinforcing Steel (Deformed) Grade 40 4,856.85 kg
902(1)a2| Reinforcing Steel (Deformed) Grade 60 1,893.59 kg
Item 903|Formworks and Falseworks

903(1)| Formworks and Falseworks 1.00 L.s

Sub-Total for Part D

Part E  |FINISHINGS AND OTHER CIVIL WORKS

Item 1000|Termite Control Work

1000(1)| Soil Poisoning 5.00 Itr
Item 1001|Storm Drainage and Sewerage System
1001(9)[ Storm Drainage and Downspout 1.00 L.s
Item 1002[Plumbing
1002(4)[ Plumbing Fixtures 1.00 L.s
1002(16)al| Floor Drain Plates, 100mm@, Stainless 3.00 set
1002(20)| Facial Mirror, 500mm@ x 4mm thk. 3.00 pcs
1002(24)| Cold Waterline 1.00 l.s
Item 1003|Carpentry and Joinery Works
1003(1)al| Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 295.68 sg.m

1003(2)b1| 6.0mm thk Fiber Cement Board Metal Frame Double Wall 56.30 sg.m
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CONTRACTOR'S NAME & LOGO

MT. CABUYAO, POBLACION, TUBA, BENGUET
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ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

CONTRACTO
OVERHEAD R'S PROFIT
ITEMNO- DESCRIPTION oY UNIT MATERIALS EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE (up to 5M 10%
DIRECT COST IES (0.5% - 3%| OUS (0.5% -
EDC) of EDC) 1% of EDC) of EDC, 8% of
EDC above
5M)
18mm Melamine on Marine Plywood including PVC Edgeband
1003(4 (Woodgrain Finish), Kitchen Cabinets, including accessories (Soft 5.76 sg.m
Close Hinges, Stainless Solid Pull Handle 160mm)
1003(15)a| Moulding (Crown and Baseboard) 163.21 m
Item 1004|(Hardware
1004(2)| Finishing Hardwares 1.00 L.s
Item 1005[Steel Window
1005(1)[ (W-1) 0.8m x 1.20m Steel Casement Window 30.00 set
1005(4)[ (W-2) 0.60m x 0.60m Steel Casement Awning Type Window 4.00 set
Item 1010|Wooden Doors
1010(1)[ (D-1) 2" X 6" Door Jamb (Tanguile) 2.00 set
1010(1)] (D-2) 2" X 6" Door Jamb (Tanguile) 9.00 set
1010(1)] (D-3) 2" x 4" Door Jamb (Tanguile) 6.00 set
1010(2)b E_Il?ai)gﬁli(;m X 2.10m Two-Door Solid Wooden Panel Door 200 set
1010(2)b| (D-2) 0.9m X 2.10m Solid Wooden Panel Door (Tanguile) 9.00 set
1010(2)b| (D-3) 0.8m x 2.10m Solid Wooden Panel Door (Tanguile) 6.00 set
Item 1043|PVC Doors and Frames
1043(2)] (D-4) 0.7m x 2.10m PVC Doors and Frames 2.00 set
Item 1013|Corrugated Roofing
1013(2)al| Fabricated Metal Roofing Accessory, Gauge 26, Ridge Rolls 73.01 lin.m
1013(2)a2| Fabricated Metal Roofing Accessory, Gauge 26, Flashing 24.00 l.m.
1013(2)b1| Fabricated Metal Roofing Accessory, Gauge 26, Gutter 22.65 l.m.
Item 1014|Pre-painted Metal Sheets
1014(1)b2| Pre-painted Metal Sheets, Gauge 24, Rib Type, Long Span 364.21 sg.m
Item 1038[Reflective Insulation
1038(1)|] Reflective Insulation 357.39 sg.m
Item 1016|Waterproofing
1016(1)a] Waterproofing, Cement base 245.07 sg.m
Item 1018|Ceramic Tiles
1018(7)] 30cm x 30cm Bathroom Wall Glazed Tiles 62.35 sg.m
1018(7)] 30cm x 30cm Bathroom Non-Skid Floor Tiles 13.23 sg.m
1018(7)] 40cm x 40cm Ceramic Glazed Floor Tiles 166.37 sg.m
1018(7)] 40cm x 40cm Ceramic Glazed Kitchen Sink Tiles 4.55 sg.m
Item 1027|Cement Floor Finish
1021(5)] Cement Broom Finish 115.02 sg.m
Item 1027|Cement Plaster Finish
1027(1)] Cement Plaster Finish (20mm thk.) 268.66 sg.m
Item 1030|Acoustical Ceiling
1030(1)] 600mm x 600mm Acoustical Ceiling 66.36 sg.m




CONTRACTOR'S NAME & LOGO

IMPROVEMENT/REHABILITATION OF BAGUIO RADAR OFFICE BUILDING,OFFICE QUARTER, AND POWERHOUSE

MT. CABUYAO, POBLACION, TUBA, BENGUET
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
CONTRACTO
OVERHEAD R'S PROFIT
ITEM NO. DESCRIPTION A | T ateriaLs | EQuipMENT LABOR ESTIMATED | (705 - 1106 of | CONTINGENCI MISCELLANE] (14 651 109
DIRECT COST IES (0.5% - 3%| OUS (0.5% -
EDC) of EDC) 1% of EDC) of EDC, 8% of
EDC above
5M)
Item 1032|Painting, Varnishing and Other Related Works
1032(1)a] Painting Works, Ceiling and Dry wall 408.27 sg.m
1032(1)a| Painting Works, Masonry, Exterior 468.28 sg.m
1032(1)a] Painting Works, Masonry, Interior 306.52 sg.m
1032(1)b| Painting Works, Wood 67.51 sg.m
1032(1)c| Painting Works, Roof Frame 172.88 sg.m
1032(1)c| Repainting, Roof 32.12 sg.m
Item 1046|Masonry Works
1046(1)a2| CHB Non Load-Bearing (including Reinforcing Steel), 150mm | 10.31 sg.m
Item 1047[Metal Structures
1047(8)|  Structural Steel, Roof Framing [ 1.00 Ls

SubTotal for Part E

Part F |ELECTRICAL

1100(1)f| Rigid Steel Conduit (RSC), 50mm dia 2.00 Igth.
1100(6)a| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 303.00 Igth.
1100(6)b| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 25.00 Igth.
1100(6)c| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 32mm dia 20.00 Igth.
1100(6)d| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 42.00 Igth.
1100(6)e| Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 50mm dia 12.00 Igth.
1100(7)a6| Weatherhead, 50mm dia 1.00 pc
1100(8)| Boxes 1.00 l.s
1100(9)| Fitting and Accessories 1.00 l.s
1101(1)b1| Electric Wire, 2.0mm2 THHN, Stranded 10.00 roll
1101(1)b2| Electric Wire, 3.5mm2 THHN, Stranded 4.00 roll
1101(2)b3| Electric Wire, 5.5mm2 THHN, Stranded 130.00 m
1101(2)b4| Electric Wire, 8.0mm2 THHN, Stranded 190.00 m
1101(2)b5| Electric Wire, 14mm2 THHN, Stranded 114.00 m
1101(2)b6| Electric Wire, 22mm2 THHN, Stranded 264.00 m
1101(2)b8| Electric Wire, 38mm2 THHN, Stranded 40.00 m
1101(2)b11| Electric Wire, 80mm2 THHN, Stranded 80.00 m
1101(3)[ Single Pole Wall Switch on one switch plate 16.00 set
1101(4)[ Duplex (2 Single Pole Wall Switches on one switch plate) 4.00 set
1101(5)| Triplex (3 Single Pole Wall Switches on one switch plate) 7.00 set
1101(6)[ Three-way Switch 2.00 set
1101(16)| Duplex Convenience Outlet (GT) 50.00 set
1101(20)| Special Purpose Outlet for WH 2.00 set
1102(1)| Panel Board with Main & Branch Breakers 1.00 l.s
1103(1)| Lighting Fixtures 1.00 l.s
1104(1)[ Auxiliary System 1.00 l.s
1105(1)a| Data Cabinet, Wall Type 1.00 set
1105(7) UTP Cable CAT6 150.00 m
1105(14)] Wall Plate, 1 port Data Outlet 1.00 set
1105(15)] Wall Plate, 2 port Data Outlet 6.00 set
1105(19)[ Network Equipment (Router) 2.00 unit
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MT. CABUYAO, POBLACION, TUBA, BENGUET
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC) INDIRECT COST (IC)
CONTRACTO
OVERHEAD R'S PROFIT
ITEMINO. DESCRIPTION omY- UNIT MATERIALS EQUIPMENT LABOR ESTIMATED (7% - 11% of CONTINGENC| MISCELLANE (up to 5M 10%
DIRECT COST IES (0.5% - 3%| OUS (0.5% -
EDC) of EDC) 1% of EDC) of EDC, 8% of
EDC above
5M)
1109( Exothermic weld 1.00 set
1109(4)h| Bare Copper Wire 30mm2 12.00 m
1109(5)g| Grounding Clamps for Electric Wires (30mm2) 1.00 pc
1109(6)b| Grounding Rod Copper Clad (16mm dia x 3m) 4.00 Igth.
1111(4)| Handhole 1.00 l.s
1111(7)| Trench Excavation 1.00 l.s
1111(8)[ 2 Spool Insulator Secondary Rack 1.00 set
SubTotal for Part E
Part G |MECHANICAL
1200(5)b| Exhaust Fan, wall mounted 2.00 set
1208(1)| Fire Alarm System 1.00 l.s
SubTotal for Part E
TOTAL PROJECT COST

Prepared by:

Authorized Representative

Designation
Company Name
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