
CONTRACTOR'S NAME & LOGO

IMPROVEMENT/REHABILITATION OF BAGUIO RADAR OFFICE BUILDING,OFFICE QUARTER, AND POWERHOUSE

MT. CABUYAO, POBLACION, TUBA, BENGUET

DETAILED COST ESTIMATES
11.0% 3.0% 1.0% 10.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD 

(7% - 11% of 

EDC) 

 

CONTINGENC

IES (0.5% - 3% 

of EDC) 

 

MISCELLANE

OUS (0.5% - 

1% of EDC) 

 

CONTRACTO

R'S PROFIT 

(up to 5M 10% 

of EDC, 8% of 

EDC above 

5M) 

Part B

B.3 Permits and Clearances 1.00         L.s

B.5 Project Billboard / Signboard 2.00         ea.

B.7(2) Occupational Safety and Health Program 1.00         L.s

B.9 Mobilization/Demobilization 1.00         L.s

REPAIR AND REHABILITATION OF BAGUIO RADAR OFFICE,QUARTERS AND POWER HOUSE

Part C

Item 801 Removal of Structures and Obstruction

801(6) Removal, Demolition, and Hauling (including waste disposal) 1.00         L.s

Item 803 Structure Excavation

803(1)a Excavation Structure (Common Soil) 4.20         cu.m

Item 804 Embankment

804(1)a Embankment 2.73         cu.m

804(7) Gravel Bedding 0.38         cu.m

Part D REINFORCED CONCRETE 

Item 900 Structural Concrete -                        

900(1)i Structural Concrete, Class A, 28 days 59.87       cu.m

Item 902 Reinforcing Steel

902(1)a1 Reinforcing Steel (Deformed) Grade 40 4,856.85  kg

902(1)a2 Reinforcing Steel (Deformed) Grade 60 1,893.59  kg

Item 903 Formworks and Falseworks

903(1) Formworks and Falseworks 1.00         L.s

Part E FINISHINGS AND OTHER CIVIL WORKS

Item 1000 Termite Control Work

1000(1) Soil Poisoning 5.00         ltr

Item 1001 Storm Drainage and Sewerage System

1001(9) Storm Drainage and Downspout 1.00         L.s

Item 1002 Plumbing

1002(4) Plumbing Fixtures 1.00         L.s

1002(16)a1 Floor Drain Plates, 100mmØ, Stainless 3.00         set

1002(20) Facial Mirror, 500mmØ x 4mm thk. 3.00         pcs

1002(24) Cold Waterline 1.00         l.s

Item 1003 Carpentry and Joinery Works

1003(1)a1 Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 295.68     sq.m

1003(2)b1 6.0mm thk Fiber Cement Board Metal Frame Double Wall 56.30       sq.m

Sub-Total for Part C

Sub-Total for Part D

EARTHWORK

Sub-Total for Part B

ITEM NO. DESCRIPTION  QTY. 

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

UNIT

OTHER GENERAL REQUIREMENTS
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1003(4)
18mm Melamine on Marine Plywood including PVC Edgeband 

(Woodgrain Finish), Kitchen Cabinets, including accessories (Soft 

Close Hinges, Stainless Solid Pull Handle 160mm)

5.76         sq.m

1003(15)a Moulding (Crown and Baseboard) 163.21     m

Item 1004 Hardware

1004(2) Finishing Hardwares 1.00         L.s

Item 1005 Steel Window

1005(1) (W-1) 0.8m x 1.20m Steel Casement Window 30.00       set

1005(4) (W-2) 0.60m x 0.60m Steel Casement Awning Type Window 4.00         set

Item 1010 Wooden Doors

1010(1) (D-1) 2" X 6" Door Jamb (Tanguile) 2.00         set

1010(1) (D-2) 2" X 6" Door Jamb (Tanguile) 9.00         set

1010(1) (D-3) 2" x 4" Door Jamb (Tanguile) 6.00         set

1010(2)b
(D-1) 1.20m x 2.10m Two-Door Solid Wooden Panel Door  

(Tanguile)
2.00         set

1010(2)b (D-2) 0.9m X 2.10m Solid Wooden Panel Door (Tanguile) 9.00         set

1010(2)b (D-3) 0.8m x 2.10m Solid Wooden Panel Door (Tanguile) 6.00         set

Item 1043 PVC Doors and Frames

1043(2) (D-4) 0.7m x 2.10m PVC Doors and Frames 2.00         set

Item 1013 Corrugated Roofing

1013(2)a1 Fabricated Metal Roofing Accessory, Gauge 26, Ridge Rolls 73.01       lin.m

1013(2)a2 Fabricated Metal Roofing Accessory, Gauge 26, Flashing 24.00       l.m.

1013(2)b1 Fabricated Metal Roofing Accessory, Gauge 26, Gutter 22.65       l.m.

Item 1014 Pre-painted Metal Sheets

1014(1)b2 Pre-painted Metal Sheets, Gauge 24, Rib Type, Long Span 364.21     sq.m

Item 1038 Reflective Insulation

1038(1) Reflective Insulation 357.39     sq.m

Item 1016 Waterproofing

1016(1)a Waterproofing, Cement base 245.07     sq.m

Item 1018 Ceramic Tiles

1018(7) 30cm x 30cm Bathroom Wall Glazed Tiles 62.35       sq.m

1018(7) 30cm x 30cm Bathroom Non-Skid Floor Tiles 13.23       sq.m

1018(7) 40cm x 40cm Ceramic Glazed Floor Tiles 166.37     sq.m

1018(7) 40cm x 40cm Ceramic Glazed Kitchen Sink Tiles 4.55         sq.m

Item 1027 Cement Floor Finish 

1021(5) Cement Broom Finish 115.02     sq.m

Item 1027 Cement Plaster Finish

1027(1) Cement Plaster Finish (20mm thk.) 268.66     sq.m

Item 1030 Acoustical Ceiling

1030(1) 600mm x 600mm Acoustical Ceiling 66.36       sq.m
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Item 1032

1032(1)a Painting Works, Ceiling and Dry wall 408.27     sq.m

1032(1)a Painting Works, Masonry, Exterior 468.28     sq.m

1032(1)a Painting Works, Masonry, Interior 306.52     sq.m

1032(1)b Painting Works, Wood 67.51       sq.m

1032(1)c Painting Works, Roof Frame 172.88     sq.m

1032(1)c Repainting, Roof 32.12       sq.m

Item 1046

1046(1)a2 CHB Non Load-Bearing (including Reinforcing Steel), 150mm 10.31       sq.m

Item 1047

1047(8) Structural Steel, Roof Framing 1.00         L.s

Part F ELECTRICAL

1100(1)f Rigid Steel Conduit (RSC), 50mm dia 2.00         lgth.

1100(6)a Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 303.00     lgth.

1100(6)b Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 25.00       lgth.

1100(6)c Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 32mm dia 20.00       lgth.

1100(6)d Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 42.00       lgth.

1100(6)e Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 50mm dia 12.00       lgth.

1100(7)a6 Weatherhead, 50mm dia 1.00         pc

1100(8) Boxes 1.00         l.s

1100(9) Fitting and Accessories 1.00         l.s

1101(1)b1 Electric Wire, 2.0mm2  THHN, Stranded 10.00       roll

1101(1)b2 Electric Wire, 3.5mm2  THHN, Stranded 4.00         roll

1101(2)b3 Electric Wire, 5.5mm2  THHN, Stranded 130.00     m

1101(2)b4 Electric Wire, 8.0mm2  THHN, Stranded 190.00     m

1101(2)b5 Electric Wire, 14mm2  THHN, Stranded 114.00     m

1101(2)b6 Electric Wire, 22mm2  THHN, Stranded 264.00     m

1101(2)b8 Electric Wire, 38mm2  THHN, Stranded 40.00       m

1101(2)b11 Electric Wire, 80mm2  THHN, Stranded 80.00       m

1101(3) Single Pole Wall Switch on one switch plate 16.00       set

1101(4) Duplex (2 Single Pole Wall Switches on one switch plate) 4.00         set

1101(5) Triplex (3 Single Pole Wall Switches on one switch plate) 7.00         set

1101(6) Three-way Switch 2.00         set

1101(16) Duplex Convenience Outlet (GT) 50.00       set

1101(20) Special Purpose Outlet for WH 2.00         set

1102(1) Panel Board with Main & Branch Breakers 1.00         l.s

1103(1) Lighting Fixtures 1.00         l.s

1104(1) Auxiliary System 1.00         l.s

1105(1)a Data Cabinet, Wall Type 1.00         set

1105(7) UTP Cable CAT6 150.00     m

1105(14) Wall Plate, 1 port Data Outlet 1.00         set

1105(15) Wall Plate, 2 port Data Outlet 6.00         set

1105(19) Network Equipment (Router) 2.00         unit

SubTotal for Part E

Painting, Varnishing and Other Related Works

Metal Structures

Masonry Works
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1109 Exothermic weld 1.00         set

1109(4)h Bare Copper Wire 30mm2 12.00       m

1109(5)g Grounding Clamps for Electric Wires (30mm2) 1.00         pc

1109(6)b Grounding Rod Copper Clad (16mm dia x 3m) 4.00         lgth.

1111(4) Handhole 1.00         l.s

1111(7) Trench Excavation 1.00         l.s

1111(8) 2 Spool Insulator Secondary Rack 1.00         set

Part G MECHANICAL

1200(5)b Exhaust Fan, wall mounted 2.00         set

1208(1) Fire Alarm System 1.00         l.s

 

Prepared by:                                         

Authorized Representative

Designation

Company Name

SubTotal for Part E

SubTotal for Part E

TOTAL PROJECT COST
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