(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

ITEM NO. DESCRIPTION QTY. UNIT UNIT COST AMOUNT

Part B |GENERAL REQUIREMENTS

B.3| Permits and Clearances 1.00 L.s. -
B.9| Mobilization and Demobilization 1.00 L.s. -
B.5| Project Billboard/Signage 2.00 ea. -
B.7(2)| Occupational Safety and Health Program 1.00 L.s. -
B.24| Scaffolding (Rental) 1.00 L.s. -
801(1)[Removal of Structures and Obstruction (including Hauling and Disposal) 1.00 L.s. -

Sub-Total for General Requirements:

Part C EARTHWORK

803(1)a| Structure Excavation (Common Soil) 30.58 cu.m -
804(1)al Embankment from Structure Excavation (Common Soil) 32.36 cu.m -
804(7)| Gravel Fill 3.63 cu.m -

Sub-Total for Earthwork:

Part D |REINFORCED CONCRETE

900(1)i| Structural Concrete, Class A, 28 days 62.18 cu.m -
902(1)al| Reinforcing (Deformed) Grade 40 5037.04 kgs -
902(1)a2| Reinforcing (Deformed) Grade 60 4090.18 kgs -
903(1)[ Formworks and Falseworks 1.00 L.s. -

Sub-Total for Reinforced Concrete:

Part E [FINISHING AND OTHER CIVIL WORKS

Termite Control Work

1000(1)| Termite Control 2.0 Itr -
Plumbing and Sanitary Works
1001(8)| Sewer & Vent Lines works 1.0 L.s. -
1002(4)| Plumbing Fixtures 1.0 L.s. -
1002(24)| Cold Water Lines 1.0 L.s. -
Carpentry and Joinery Works
1003(1)| Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 386.0 sg.m -
1003| Ceiling, Metal Frame, PVC Panel 36.4 sg.m -
1003(11)al| Fascia Board, 12mm, Fiber Cement Board 64.2 m -
- HPL PVC Toilet Partition Wall and Door 215 sg.m -
1003(15)al] Moulding, Wood 65.2 m -
Hardwares
1004(2)|Finishing Hardwares 1.0 L.s. -
Windows
1005(1)a] W1 -W 2.8m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 6.7 sg.m -
1005(1)b[ W2 -W 2.1m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 5.0 sg.m -
1005(1)c[ W3 -W 0.75m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 7.2 sg.m -
1005(2)] W4 - W 0.60m x H 0.6m Steel Casement with 1/4" thk. Glass, Awning-type 1.1 sg.m -
Glass Doors
1007(1)b[ D21.uPVC Framed Glass Door, Swing Type 3.8 sg.m -

Wooden Doors

D2-D3. 0.80m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb

1010Q2)f 0. 9om W x 2.15m H 151 | S4m -
D4. 0.60m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 0.90m
010G}y x 2.15m H 25 sam -
Metal Roof Accessories
1013(2)a2| Fabricated Metal Roofing Accessory, 0.6mm, Flashing 89.2 m -
Pre-painted Metal Sheet
1014(1)b2| Pre-painted Metal Sheet, above 0.6mm, Rib Type, Long Span 242.5 sg.m -
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(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

ITEM NO. DESCRIPTION QTY. UNIT UNIT COST AMOUNT

Waterproofing Works

1016(1)b| Waterproofing, Cementitious 334 sg.m -
Tile Works
1018(1)| 600x600mm Glazed Tiles and Trims 3.0 sg.m -
1018(2).a| 400x400mm Unglazed Floor Tiles 76.7 sq.m -
1018(2).b| 300x300mm Unglazed Floor Tiles 3.6 sg.m -
1018(2).c| 300x300mm Non-skid, with stair nosing 9.0 sq.m -
1018(4)| Synthetic Granite Slab Tiles 4.8 sg.m -
1018(5).a| 400x400mm Glazed Floor Tiles 330.1 sg.m -
1018(5).b| 300x600mm Glazed Wall Tiles 125.7 sg.m -
1018 500x600mm Stone Cladding Wall Tiles 6.3 sg.m -
Cement Floor Finish
1021(3)a| Floor Topping, Plain 33.9 sg.m -
1021(5)| Cement Broom Finish 3.2 sg.m -
Cement Plaster Finish
1027(1)| Cement Plaster Finish 358.4 sg.m -
Painting Works
1032(1)a| Painting Works, Masonry 612.0 sg.m -
1032(1)a| Painting Works, Ceiling 386.0 sg.m -
1032(1)b| Painting Works, Wood 38.5 sg.m -
1032| Painting Works, Steel 1.0 l.s -
Reflective Insulation
1038(1)| Reflective Insulation, 10mm 242.5 sg.m -
Masonry Works
1046(1)al| CHB Load-Bearing (including Reinforcing Steel), 100mm 62.9 sg.m -
1046(1)a2| CHB Load-Bearing (including Reinforcing Steel), 150mm 150.9 sg.m -
Metal Works
1047(8)| Structural Steel, Roof Framing 1.0 l.s -
Railings
1051| Ramp Stainless Steel Railing 17.8 I.m -
Additional
a.1 | Drop-Down Fire Escape Ladder 1.0 l.s -

Sub-Total for Finishing and Other Civil Works:

Part F ELECTRICAL

1100(6)4 Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 1130 mtrs -
1100(6)lf Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15 mtrs -
1100(6)q Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 81 mtrs -
1100(8) | Boxes 1 l.s -
1100(9) | Fitting and Accessories 1 l.s -
1101(1) Electric Wire, 2.0mm2 THHN, Stranded 13 roll -
1101(1) Electric Wire, 3.5mm2 THHN, Stranded 7 roll -
1101(2)} Electric Wire, 5.5mm2 THHN, Stranded 172 m -
1101(2)} Electric Wire, 8.0mm2 THHN, Stranded 54 m -
1101(2)}f Electric Wire, 22mm2 THHN, Stranded 70 m -
1101(3)| Single Pole Wall Switch on one switch plate 20 set -
1101(4)| Duplex (2 Single Pole Wall Switches on one switch plate) 6 set -
1101(5)| Triplex (3 Single Pole Wall Switches on one switch plate) 3 set -
1101(15| Single Convenience Outlet/Receptacle, Grounding Type (GT) 16 set -
1101(16] Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 87 set -
1101(27] Duplex Convenience Outlet with Ground Fault Circuit Interrupter (GFCI) 4 set -
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(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

ITEM NO. DESCRIPTION QTY. UNIT UNIT COST AMOUNT
1102(1) | Panel Board with Main & Branch Breakers 1 l.s -
1103(1)| Lighting Fixtures 1 l.s -
1104(1) | Auxiliary System 1 l.s -
1105(7)| UTP Cable CAT6 150 m -
1105(14] Wall Plate, Single port Voice/Data Outlet 14 set -
1105(19] Network Equipment (Access Point) 4 unit -

Sub-Total for Electrical Works:

Part G MECHANICAL
1200(5)4 Exhaust Fan, ceiling cassette 2.0 set -
1200(5)}f Exhaust Fan, wall mounted 1.0 set -
1208(2) | Smoke Detector with Base 14.0 set -
1208(3) | Heat Detector with Base 2.0 set -
1208(4) | Fire Alarm Horn with Strobe Light 11.0 set -
1208(5) | Fire Alarm Control Panel 1.0 set -
1208(6) | Manual Pull Station Switch 7.0 set -
1208(7)| Back-up Battery Pack 1.0 set -

Fire Alarm Cable 100.0 mtrs -

Sub-Total for Mechanical Works:

TOTAL PROJECT COST:

Prepared by:

(Authorized
Designation

Representative)

Company Name
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(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO. DESCRIPTION QTY. UNIT ESTIMATED OVERHEAD (7%- | CONTINGENCIES F’CF\’OONIJIW?)SJ(;I;SRSS VAT (5% Ofci?c rocm+ AMOUNT UNIT COST
MATERIALS EQUIPMENT LABOR DIRECT COST 11%of EDC) (0.5%- 3% of EDC) MISCELLANEOUS 10% of EDC, 8% of
(0.5%- 1% of EDC)
EDC above 5M)
(€] @) @®) @) (5) (6) @) (8) 9) (10) (1) (12)
@)+ @) +(5) 6)x (@) (6)x(8) (6)x(9) (6) x (10) [(6) + (7) + (8) + (9) + (10)] x5% | (6) +(7) +(8) +(9) + (10) + (11) (12)/(1)
Part B | GENERAL REQUIREMENTS
B.3 Permits and Clearances 1.00 L.s.
B.9 Mobilization and Demobilization 1.00 L.s.
B.5| Project Billboard/Signage 2.00 ea.
B.7(2)|  Occupational Safety and Health Program 1.00 L.s.
B.24|  Scaffolding (Rental) 1.00 L.s.
801(1)| Removal of Structures and Obstruction (including Hauling and Disposal) 1.00 L.s.
Sub-Total for General Requirements: - - - - - - - - -
Part C EARTHWORK
803(1)a| Structure Excavation (Common Soil) 30.58 cu.m
804(1)a| Embankment from Structure Excavation (Common Soil) 32.36 cu.m
804(7) Gravel Fill 3.63 cu.m
Sub-Total for Earthwork: - - - - - - - - -
Part D |REINFORCED CONCRETE
900(1)i Structural Concrete, Class A, 28 days 62.18 cu.m
902(1)al Reinforcing (Deformed) Grade 40 5037.04 kgs
902(1)a2 Reinforcing (Deformed) Grade 60 4090.18 kgs
903(1)[  Formworks and Falseworks 1.00 L.s.
Sub-Total for Reinforced Concrete: - - - - - - - - -
Part E_[FINISHING AND OTHER CIVIL WORKS
Termite Control Work
1000(1) Termite Control 2.0 Itr
Plumbing and Sanitary Works
1001(8) Sewer & Vent Lines works 1.0 L.s
1002(4) Plumbing Fixtures 1.0 L.s
1002(24) Cold Water Lines 1.0 L.s
Carpentry and Joinery Works
1003(1) Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 386.01 sg.m
1003 Ceiling, Metal Frame, PVC Panel 36.42 sg.m
L003(11)al Fascia Board, 12mm, Fiber Cement Board 64.16 m
- HPL PVC Toilet Partition Wall and Door 21.48 sg.m
1003(15)a Moulding, Wood 65.20 m
Hardwares
1004(2) [ Finishing Hardwares 1.0 L.s
Windows
1005(1)a W1 -W 2.8m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 6.72 sg.m
1005(1)b[ W2 -W 2.1mx H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 5.04 sg.m
1005(1)c| W3 -W 0.75m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 7.20 sg.m
1005(2) W4 -W 0.60m x H 0.6m Steel Casement with 1/4" thk. Glass, Awning-type 1.08 sg.m
Glass Doors
1007(1)b| D1.uPVC Framed Glass Door, Swing Type 3.78 sg.m
Wooden Doors
1010(2 D2-D3. 0.80m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 15.12 sqm
1010(2) 0.90mW x 2.15mH ) s
D4.0.60m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb
10102)1 g 9omw x 2.15m H ’ o 252 | sqm
Metal Roof Accessories
1013(2)a2 Fabricated Metal Roofing Accessory, 0.6mm, Flashing 89.16 m

Pre-painted Metal Sheet

Pagel




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO DESCRIPTION QTY. UNIT ESTIMATED OVERHEAD (7%- | CONTINGENCIES PCROONFTls(ACTOF;S VAT (5%of EDC +OCM + AMOUNT UNIT COST
g . o- up to cP
MATERIALS EQUIPMENT LABOR DIRECT COST 11%of EDC) (0.5%- 3% of EDC) MISCELLANEOUS | o/ ¢ £nc, 8% of )
(0.5%- 1% of EDC)
EDC above 5M)
@ @ ®) ) 5) ) @) ®) ©) (10) (11) (12)
@) +@)+©6) ©)x(7) ©6)x(8) ©6)x(9) (6) x (10) [(6) +(7) +(8) +(9) + (10)] x5% | (6) +(7) +(8) +(9) + (10) + (11) 12)/(1)
1014(1)b2 Pre-painted Metal Sheet, above 0.6mm, Rib Type, Long Span 242.50 sg.m

Waterproofing Works

1016(1)b|  Waterproofing, Cementitious 33.44 sg.m
Tile Works
1018(1) 600x600mm Glazed Tiles and Trims 3.00 sg.m
1018(2).a| 400x400mm Unglazed Floor Tiles 76.74 sg.m
1018(2).b[ 300x300mm Unglazed Floor Tiles 3.65 sg.m
1018(2).c|  300x300mm Non-skid, with stair nosing 8.95 sg.m
1018(4)|  Synthetic Granite Slab Tiles 4.76 sg.m
1018(5).a|  400x400mm Glazed Floor Tiles 330.15 sg.m
1018(5).b|  300x600mm Glazed Wall Tiles 125.70 sg.m
1018 500x600mm Stone Cladding Wall Tiles 6.34 sg.m
Cement Floor Finish
1021(3)a Floor Topping, Plain 33.92 sg.m
1021(5) Cement Broom Finish 3.15 sg.m
Cement Plaster Finish
1027(1) Cement Plaster Finish 358.45 sg.m
Painting Works
1032(1)a Painting Works, Masonry 611.97 sg.m
1032(1)a Painting Works, Ceiling 386.01 sg.m
1032(1)b Painting Works, Wood 38.48 sg.m
1032 Painting Works, Steel 1.00 l.s
Reflective Insulation
1038(1) Reflective Insulation, 10mm 242.50 sg.m
Masonry Works
1046(1)al CHB Load-Bearing (including Reinforcing Steel), 100mm 62.87 sg.m
1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 150.90 sg.m
Metal Works
1047(8) Structural Steel, Roof Framing 1.00 l.s
Railings
1051 Ramp Stainless Steel Railing 17.80 l.m
Additional
a.l Drop-Down Fire Escape Ladder 1.00 l.s
Sub-Total for Finishing and Other Civil Works: - - - - - - - - - -
Part F| ELECTRICAL
1100(6|  Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 1130 mtrs
1100(6|  Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15 mtrs
1100(6|  Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 81 mtrs
1100(8| Boxes 1 l.s
1100(9|  Fitting and Accessories 1 l.s
1101(1 Electric Wire, 2.0mm2 THHN, Stranded 13 roll
1101(1 Electric Wire, 3.5mm2 THHN, Stranded 7 roll
1101(2 Electric Wire, 5.5mm2 THHN, Stranded 172 m
1101(2 Electric Wire, 8.0mm2 THHN, Stranded 54 m
1101(2 Electric Wire, 22mm2 THHN, Stranded 70 m
1101(3|  Single Pole Wall Switch on one switch plate 20 set
1101(4| Duplex (2 Single Pole Wall Switches on one switch plate) 6 set
1101(5| Triplex (3 Single Pole Wall Switches on one switch plate) 3 set
1101(1| Single Convenience Outlet/Receptacle, Grounding Type (GT) 16 set
1101(1) Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 87 set
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(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
DETAILED COST ESTIMATES

ESTIMATED DIRECT COST (EDC)

INDIRECT COST (IC)

ITEM NO. DESCRIPTION QTY. UNIT ESTIMATED OVERHEAD (7%- | CONTINGENCIES F(’:Roo'gsﬁfgrtgila VAT (5% OfCEP?C rocmr AMOUNT UNIT COST
MATERIALS EQUIPMENT LABOR DIRECT COST 11%of EDC) (0.5%- 3% of EDC) MISCELLANEOUS 10% of EDC, 8% of
(0.5%- 1% of EDC)
EDC above 5M)
(€] @) @®) @) (5) (6) @) (8) 9) (10) (1) (12)
@)+ @) +(5) ©)x (@) (6)x(8) (6)x(9) (6) x (10) [(6) + (7) + (8) + (9) + (10)] x5% | (6) +(7) +(8) +(9) + (10) + (11) (12)/ (1)
1101(2| Duplex Convenience Outlet with Ground Fault Circuit Interrupter (GFCI) 4 set
1102(1)  Panel Board with Main & Branch Breakers 1 l.s
1103(1] Lighting Fixtures 1 l.s
1104(1]  Auxiliary System 1 l.s
1105(7| UTP Cable CAT6 150 m
1105(1f Wall Plate, Single port Voice/Data Outlet 14 set
1105(1]  Network Equipment (Access Point) 4 unit
Sub-Total for Electrical Works: - - - - - - - - = =
Part G| MECHANICAL
1200(5| Exhaust Fan, ceiling cassette 2.0 set
1200(5|  Exhaust Fan, wall mounted 1.0 set
1208(2|  Smoke Detector with Base 14.0 set
1208(3| Heat Detector with Base 2.0 set
1208(4| Fire Alarm Horn with Strobe Light 11.0 set
1208(5| Fire Alarm Control Panel 1.0 set
1208(6] Manual Pull Station Switch 7.0 set
1208(7| Back-up Battery Pack 1.0 set
Fire Alarm Cable 100.0 mtrs
Sub-Total for Mechanical Works: - - - - - - - - = =
TOTAL PROJECT COST: - - - - - - - - - =
Prepared by:

(Authorized Representative)
Designation
Company Name
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(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
. _ _ Qty 2 ea.
B.5 Project Billboard Signage
Name & Specification Quantity Unit Unit Cost Amount
Ordinary Plywood 1/2" thk. X 4' x 8' 2 pcs.
0 Tarpaulin (4' x 8" 2 pcs.
< Assorted lumber 100 bd.ft.
o Assorted CW Nails 2 kgs.
'<_£ Safety Signages 1 lot
=
Total for Materials
Name & Capacit No. of No. of Rate/Hour Amount
pacity Units Hours
E Minor Tools (1% of Labor Cost)
w
=
o
-
o
L
Total for Equipment
. . No. of No. of
Designation Rate/Hour Amount
Personnel| Hours
Construction Foreman
Skilled Laborer
% Unskilled Laborer
m
<
-

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
. Qty 1.00 L.s
B.7(2) Occupational Safety and Health Program
Name & Specification Quantity Unit Unit Cost Amount
Safety Goggles 10 pairs
0 Working Gloves (Maong Material) 10 pairs
<—(' Safety Vest (Reflectorize) 10 pcs.
o Safety Hats (Hard Hat) 10 pcs.
'-,'_J Basic Health and Safety Kit (Medicine and
. . 1 lot
< First Aid)
=
Total for Materials
. No. of No. of
Name & Capacity Units Hours Rate/Hour Amount
|_
pd
L
=
o
-
(o4
w
Total for Equipment
Designation No. of No. of Rate/Hour Amount
Personnel| Hours
nd
o]
s}
<
-

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING
DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
) Qty 1.00 L.s.
B.24 Scaffolding (Rental)
Name & Specification Quantity Unit Unit Cost Amount
Gl H-Frame Scaffolding 1.2m(W) x
v |1.7m(H) x 1.9m(L), with cross braces and 40 days
< pins; including Catwallk, Gl pipe, swivel
% clamp; shoring jacks
|_
<
=
Total for Materials -
Name & Capacity No. of Units No. of Rate/Hour Amount
Hours
E Minor Tools (10% of Labor Cost)
w
=
a
)
o
|
Total for Equipment
Designation No. of No. of Rate/Hour Amount
Personnel | Hours
Construction Foreman
Skilled Laborer
o Unskilled laborer
O
m
<
-

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
Removal of Structures and Obstruction (including Qty 1.00 L.s.
801(1) ) .
Hauling and Disposal)
Name & Specification Quantity Unit Unit Cost Amount
801(1)a
0 801(1)c
<
4
|
l_
<
=
Total for Materials
Name & Capacit No. of No. of Rate/Hour Amount
paclty Units Hours
801(1)a
E 801(1)b
% 801(1)c
[ 801(1)d
8 801(1)e
w 801(1)f
801(1)g
801(1)h
801(1)i
Total for Equipment
. . No. of No. of
Designation Rate/Hour Amount
Personnel| Hours
Construction Foreman
Skilled Laborer
% Unskilled laborer
ia)
<
-

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING
DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
801(1)a Removal of Structures and Obstruction (Removal of | Qty 295.21 sg.m
Floor and Wall Tiles)
Name & Specification Quantity Unit Unit Cost Amount
" Blue Sack 10 In.m
| Softbroom 1.00 pc
<  |Dustpan 1.00 pC
% Empty sack 150 pc
|—
<
=
Total for Materials -
Name & Capacity No. of Units No. of Rate/Hour Amount
Hours
E Minor Tools (10% of Labor Cost)
]
= EIf Truck
a
)
o4
w
Total for Equipment -
Designation No. of No. of Rate/Hour Amount
Personnel Hours

LABOR

Construction Foreman

Skilled Laborer

Unskilled laborer

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM-+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING
DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
Removal of Structures and Obstruction (Removal of| Qty 221.39 sg.m
801(1)b . -
Acoustic Ceiling and Frames)
Name & Specification Quantity Unit Unit Cost Amount

n

—

<

[

L

|_

<

=

Total for Materials
. No. of No. of
Name & Capacity Units Hours Rate/Hour Amount

E Minor Tools (10% of Labor Cost)

i Elf Truck

=

a

)

o4

w

Total for Equipment

Designation No. of No. of Rate/Hour Amount
Personnel| Hours

Construction Foreman

Skilled Laborer

Unskilled laborer

LABOR

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING
DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
801(1)c Removal of Structures and Obstruction (Removal Qty 1.00 l.s
of Electrical wiring devices and Lighting fixtures)
Name & Specification Quantity Unit Unit Cost Amount
0 Empty sack 20 pc
—
<
o
L
<
=
Total for Materials
) No. of No. of
Name & Capacity Units Hours Rate/Hour Amount
E Minor Tools (10% of Labor Cost)
L
=
o
)
o
w
Total for Equipment
Designation No. of No. of Rate/Hour Amount
Personnel | Hours
Construction Foreman
Skilled Laborer
o Unskilled laborer
0
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Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost




(CONTRACTOR'S LOGO & NAME)

REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING
DETAILED UNIT PRICE ANALYSIS

Item No. Item Description
. Qty 1.00 l.s
801(1)d Removal of AC condenser unit

Name & Specification Quantity Unit Unit Cost Amount
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Total for Materials
Name & Capacity No. of Units Eghi Rate/Hour Amount
= Minor Tools (10% of Labor Cost)
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Total for Equipment
Designation No. of No. of Rate/Hour Amount
Personnel | Hours

LABOR

Construction Foreman

Skilled Laborer

Unskilled laborer

Total for Labor

Estimated Direct Cost

Indirect Cost

Overhead, (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

Value Added Tax, 5% of (EDC+OCM-+Contractors Profit)

Unit Cost




