
REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

Part B GENERAL REQUIREMENTS

B.3 Permits and Clearances 1.00 L.s. -                     -                              

B.9 Mobilization and Demobilization 1.00 L.s. -                     -                              

B.5 Project Billboard/Signage 2.00 ea. -                     -                              

B.7(2) Occupational Safety and Health Program 1.00 L.s. -                     -                              

B.24 Scaffolding (Rental) 1.00 L.s. -                     -                              

801(1) Removal of Structures and Obstruction (including Hauling and Disposal) 1.00 L.s. -                     -                              

-                              

Part C EARTHWORK

803(1)a Structure Excavation (Common Soil) 30.58 cu.m -                     -                              

804(1)a Embankment from Structure Excavation (Common Soil) 32.36 cu.m -                     -                              

804(7) Gravel Fill 3.63 cu.m -                     -                              

-                              

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 62.18 cu.m -                     -                              

902(1)a1 Reinforcing (Deformed) Grade 40 5037.04 kgs -                     -                              

902(1)a2 Reinforcing (Deformed) Grade 60 4090.18 kgs -                     -                              

903(1) Formworks and Falseworks 1.00 L.s. -                     -                              

-                              

Part E FINISHING AND OTHER CIVIL WORKS

Termite Control Work

1000(1) Termite Control 2.0 ltr -                     -                              

Plumbing and Sanitary Works

1001(8) Sewer & Vent Lines works 1.0 L.s. -                     -                              

1002(4) Plumbing Fixtures 1.0 L.s. -                     -                              

1002(24) Cold Water Lines 1.0 L.s. -                     -                              

Carpentry and Joinery Works

1003(1) Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 386.0 sq.m -                     -                              

1003 Ceiling, Metal Frame, PVC Panel 36.4 sq.m -                     -                              

1003(11)a1 Fascia Board, 12mm, Fiber Cement Board 64.2 m -                     -                              

-            HPL PVC Toilet Partition Wall and Door 21.5 sq.m -                     -                              

1003(15)a Moulding, Wood 65.2 m -                     -                              

Hardwares

1004(2) Finishing Hardwares 1.0 L.s. -                     -                              

Windows

1005(1)a W1 - W 2.8m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 6.7 sq.m -                     -                              

1005(1)b W2 - W 2.1m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 5.0 sq.m -                     -                              

1005(1)c W3 - W 0.75m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 7.2 sq.m -                     -                              

1005(2) W4 - W 0.60m x H 0.6m Steel Casement with 1/4" thk. Glass, Awning-type 1.1 sq.m -                     -                              

Glass Doors

1007(1)b D1. uPVC Framed Glass Door, Swing Type 3.8 sq.m -                     -                              

Wooden Doors

1010(2)
D2-D3. 0.80m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 

0.90m W x 2.15m H 15.1
sq.m

-                     -                              

1010(2)
D4. 0.60m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 0.90m 

W x 2.15m H 2.5
sq.m

-                     -                              

Metal Roof Accessories

1013(2)a2 Fabricated Metal Roofing Accessory, 0.6mm, Flashing 89.2 m -                     -                              

Pre-painted Metal Sheet

1014(1)b2 Pre-painted Metal Sheet, above 0.6mm, Rib Type, Long Span 242.5 sq.m -                     -                              

Sub-Total for Earthwork:

Sub-Total for Reinforced Concrete:

(CONTRACTOR'S LOGO & NAME)

 AMOUNT  UNIT COST 

Sub-Total for General Requirements:

ITEM NO. DESCRIPTION  QTY. UNIT
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REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

(CONTRACTOR'S LOGO & NAME)

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

Waterproofing Works

1016(1)b Waterproofing, Cementitious 33.4 sq.m -                     -                              

Tile Works

1018(1) 600x600mm Glazed Tiles and Trims 3.0 sq.m -                     -                              

1018(2).a 400x400mm Unglazed Floor Tiles 76.7 sq.m -                     -                              

1018(2).b 300x300mm Unglazed Floor Tiles 3.6 sq.m -                     -                              

1018(2).c 300x300mm Non-skid, with stair nosing 9.0 sq.m -                     -                              

1018(4) Synthetic Granite Slab Tiles 4.8 sq.m -                     -                              

1018(5).a 400x400mm Glazed Floor Tiles 330.1 sq.m -                     -                              

1018(5).b 300x600mm Glazed Wall Tiles 125.7 sq.m -                     -                              

1018 500x600mm Stone Cladding Wall Tiles 6.3 sq.m -                     -                              

Cement Floor Finish

1021(3)a Floor Topping, Plain 33.9 sq.m -                     -                              

1021(5) Cement Broom Finish 3.2 sq.m -                     -                              

Cement Plaster Finish

1027(1) Cement Plaster Finish 358.4 sq.m -                     -                              

Painting Works

1032(1)a Painting Works, Masonry 612.0 sq.m -                     -                              

1032(1)a Painting Works, Ceiling 386.0 sq.m -                     -                              

1032(1)b Painting Works, Wood 38.5 sq.m -                     -                              

1032 Painting Works, Steel 1.0 l.s -                     -                              

Reflective Insulation

1038(1) Reflective Insulation, 10mm 242.5 sq.m -                     -                              

Masonry Works

1046(1)a1 CHB Load-Bearing (including Reinforcing Steel), 100mm 62.9 sq.m -                     -                              

1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 150.9 sq.m -                     -                              

Metal Works

1047(8) Structural Steel, Roof Framing 1.0 l.s -                     -                              

Railings

1051 Ramp Stainless Steel Railing 17.8 l.m -                     -                              

Additional

a.1 Drop-Down Fire Escape Ladder 1.0 l.s -                     -                              

-                              

Part F ELECTRICAL

1100(6)a Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 1130 mtrs -                     -                              

1100(6)b Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15 mtrs -                     -                              

1100(6)d Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 81 mtrs -                     -                              

1100(8) Boxes 1 l.s -                     -                              

1100(9) Fitting and Accessories 1 l.s -                     -                              

1101(1)b1 Electric Wire, 2.0mm2  THHN, Stranded 13 roll -                     -                              

1101(1)b2 Electric Wire, 3.5mm2  THHN, Stranded 7 roll -                     -                              

1101(2)b3 Electric Wire, 5.5mm2  THHN, Stranded 172 m -                     -                              

1101(2)b4 Electric Wire, 8.0mm2  THHN, Stranded 54 m -                     -                              

1101(2)b6 Electric Wire, 22mm2  THHN, Stranded 70 m -                     -                              

1101(3) Single Pole Wall Switch on one switch plate 20 set -                     -                              

1101(4) Duplex (2 Single Pole Wall Switches on one switch plate) 6 set -                     -                              

1101(5) Triplex (3 Single Pole Wall Switches on one switch plate) 3 set -                     -                              

1101(15) Single Convenience Outlet/Receptacle, Grounding Type (GT) 16 set -                     -                              

1101(16) Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 87 set -                     -                              

1101(27) Duplex Convenience Outlet with Ground Fault Circuit Interrupter (GFCI) 4 set -                     -                              

Sub-Total for Finishing and Other Civil Works:
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REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City
BILL OF QUANTITIES

(CONTRACTOR'S LOGO & NAME)

 AMOUNT  UNIT COST ITEM NO. DESCRIPTION  QTY. UNIT

1102(1) Panel Board with Main & Branch Breakers 1 l.s -                     -                              

1103(1) Lighting Fixtures 1 l.s -                     -                              

1104(1) Auxiliary System 1 l.s -                     -                              

1105(7) UTP Cable CAT6 150 m -                     -                              

1105(14) Wall Plate, Single port Voice/Data Outlet 14 set -                     -                              

1105(19) Network Equipment (Access Point) 4 unit -                     -                              

-                              

Part G MECHANICAL

1200(5)a Exhaust Fan, ceiling cassette 2.0 set -                     -                              

1200(5)b Exhaust Fan, wall mounted 1.0 set -                     -                              

1208(2) Smoke Detector with Base 14.0 set -                     -                              

1208(3) Heat Detector with Base 2.0 set -                     -                              

1208(4) Fire Alarm Horn with Strobe Light 11.0 set -                     -                              

1208(5) Fire Alarm Control Panel 1.0 set -                     -                              

1208(6) Manual Pull Station Switch 7.0 set -                     -                              

1208(7) Back-up Battery Pack 1.0 set -                     -                              

Fire Alarm Cable 100.0 mtrs -                     -                              

-                              

-                              

Prepared by:

(Authorized Representative)

Designation

Company Name

TOTAL PROJECT COST: 

Sub-Total for Electrical Works:

Sub-Total for Mechanical Works:
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REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City 11% 3% 1% 10%

DETAILED COST ESTIMATES
5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD (7% - 

11% of EDC) 

 CONTINGENCIES 

(0.5% - 3% of EDC) 

 

MISCELLANEOUS 

(0.5% - 1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12)

(3) + (4) + (5) (6) x (7) (6) x (8) (6) x (9) (6) x (10) [(6) + (7) + (8) + (9) + (10)] x 5% (6) + (7) + (8) + (9) + (10) + (11) (12) / (1)

Part B GENERAL REQUIREMENTS

B.3 Permits and Clearances 1.00 L.s.

B.9 Mobilization and Demobilization 1.00 L.s.

B.5 Project Billboard/Signage 2.00 ea.

B.7(2) Occupational Safety and Health Program 1.00 L.s.

B.24 Scaffolding (Rental) 1.00 L.s.

801(1) Removal of Structures and Obstruction (including Hauling and Disposal) 1.00 L.s.

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Part C EARTHWORK

803(1)a Structure Excavation (Common Soil) 30.58 cu.m

804(1)a Embankment from Structure Excavation (Common Soil) 32.36 cu.m

804(7) Gravel Fill 3.63 cu.m

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Part D REINFORCED CONCRETE

900(1)i Structural Concrete, Class A, 28 days 62.18 cu.m

902(1)a1 Reinforcing (Deformed) Grade 40 5037.04 kgs

902(1)a2 Reinforcing (Deformed) Grade 60 4090.18 kgs

903(1) Formworks and Falseworks 1.00 L.s.

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Part E FINISHING AND OTHER CIVIL WORKS

Termite Control Work

1000(1) Termite Control 2.0 ltr

Plumbing and Sanitary Works

1001(8) Sewer & Vent Lines works 1.0 L.s.

1002(4) Plumbing Fixtures 1.0 L.s.

1002(24) Cold Water Lines 1.0 L.s.

Carpentry and Joinery Works

1003(1) Ceiling, 4.5mm, Metal Frame, Fiber Cement Board 386.01 sq.m

1003 Ceiling, Metal Frame, PVC Panel 36.42 sq.m

1003(11)a1 Fascia Board, 12mm, Fiber Cement Board 64.16 m

-            HPL PVC Toilet Partition Wall and Door 21.48 sq.m

1003(15)a Moulding, Wood 65.20 m

Hardwares

1004(2) Finishing Hardwares 1.0 L.s.

Windows

1005(1)a W1 - W 2.8m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 6.72 sq.m

1005(1)b W2 - W 2.1m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 5.04 sq.m

1005(1)c W3 - W 0.75m x H 1.20m Steel Casement with 1/4" thk. Glass, Swing-type 7.20 sq.m

1005(2) W4 - W 0.60m x H 0.6m Steel Casement with 1/4" thk. Glass, Awning-type 1.08 sq.m

Glass Doors

1007(1)b D1. uPVC Framed Glass Door, Swing Type 3.78 sq.m

Wooden Doors

1010(2)
D2-D3. 0.80m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 

0.90m W x 2.15m H
15.12 sq.m

1010(2)
D4. 0.60m W x 2.10m H Tanguile Wood Door with Tanguile Door Jamb 

0.90m W x 2.15m H
2.52 sq.m

Metal Roof Accessories

1013(2)a2 Fabricated Metal Roofing Accessory, 0.6mm, Flashing 89.16 m

Pre-painted Metal Sheet

(CONTRACTOR'S LOGO & NAME)

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

Sub-Total for General Requirements:

ITEM NO. DESCRIPTION  QTY. UNIT
 VAT (5% of EDC + OCM + 

CP) 
 AMOUNT  UNIT COST 

Sub-Total for Earthwork:

Sub-Total for Reinforced Concrete:
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REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City 11% 3% 1% 10%

DETAILED COST ESTIMATES
5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD (7% - 

11% of EDC) 

 CONTINGENCIES 

(0.5% - 3% of EDC) 

 

MISCELLANEOUS 

(0.5% - 1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12)

(3) + (4) + (5) (6) x (7) (6) x (8) (6) x (9) (6) x (10) [(6) + (7) + (8) + (9) + (10)] x 5% (6) + (7) + (8) + (9) + (10) + (11) (12) / (1)

(CONTRACTOR'S LOGO & NAME)

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

ITEM NO. DESCRIPTION  QTY. UNIT
 VAT (5% of EDC + OCM + 

CP) 
 AMOUNT  UNIT COST 

1014(1)b2 Pre-painted Metal Sheet, above 0.6mm, Rib Type, Long Span 242.50 sq.m

Waterproofing Works

1016(1)b Waterproofing, Cementitious 33.44 sq.m

Tile Works

1018(1) 600x600mm Glazed Tiles and Trims 3.00 sq.m

1018(2).a 400x400mm Unglazed Floor Tiles 76.74 sq.m

1018(2).b 300x300mm Unglazed Floor Tiles 3.65 sq.m

1018(2).c 300x300mm Non-skid, with stair nosing 8.95 sq.m

1018(4) Synthetic Granite Slab Tiles 4.76 sq.m

1018(5).a 400x400mm Glazed Floor Tiles 330.15 sq.m

1018(5).b 300x600mm Glazed Wall Tiles 125.70 sq.m

1018 500x600mm Stone Cladding Wall Tiles 6.34 sq.m

Cement Floor Finish

1021(3)a Floor Topping, Plain 33.92 sq.m

1021(5) Cement Broom Finish 3.15 sq.m

Cement Plaster Finish

1027(1) Cement Plaster Finish 358.45 sq.m

Painting Works

1032(1)a Painting Works, Masonry 611.97 sq.m

1032(1)a Painting Works, Ceiling 386.01 sq.m

1032(1)b Painting Works, Wood 38.48 sq.m

1032 Painting Works, Steel 1.00 l.s

Reflective Insulation

1038(1) Reflective Insulation, 10mm 242.50 sq.m

Masonry Works

1046(1)a1 CHB Load-Bearing (including Reinforcing Steel), 100mm 62.87 sq.m

1046(1)a2 CHB Load-Bearing (including Reinforcing Steel), 150mm 150.90 sq.m

Metal Works

1047(8) Structural Steel, Roof Framing 1.00 l.s

Railings

1051 Ramp Stainless Steel Railing 17.80 l.m

Additional

a.1 Drop-Down Fire Escape Ladder 1.00 l.s

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Part F ELECTRICAL

1100(6)a Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 20mm dia 1130 mtrs

1100(6)b Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 25mm dia 15 mtrs

1100(6)d Rigid Polyvinyl Chloride Pipes(PVC/uPVC), 40mm dia 81 mtrs

1100(8) Boxes 1 l.s

1100(9) Fitting and Accessories 1 l.s

1101(1)b1 Electric Wire, 2.0mm2  THHN, Stranded 13 roll

1101(1)b2 Electric Wire, 3.5mm2  THHN, Stranded 7 roll

1101(2)b3 Electric Wire, 5.5mm2  THHN, Stranded 172 m

1101(2)b4 Electric Wire, 8.0mm2  THHN, Stranded 54 m

1101(2)b6 Electric Wire, 22mm2  THHN, Stranded 70 m

1101(3) Single Pole Wall Switch on one switch plate 20 set

1101(4) Duplex (2 Single Pole Wall Switches on one switch plate) 6 set

1101(5) Triplex (3 Single Pole Wall Switches on one switch plate) 3 set

1101(15) Single Convenience Outlet/Receptacle, Grounding Type (GT) 16 set

1101(16) Duplex Convenience Outlet/Receptacle, Grounding Type (GT) 87 set

Sub-Total for Finishing and Other Civil Works:
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REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING

Science Garden Compound, Senator Miriam P. Defensor-Santiago Avenue, Brgy. Central, Diliman, Quezon City 11% 3% 1% 10%

DETAILED COST ESTIMATES
5.0%

 MATERIALS  EQUIPMENT  LABOR 
 ESTIMATED 

DIRECT COST 

 OVERHEAD (7% - 

11% of EDC) 

 CONTINGENCIES 

(0.5% - 3% of EDC) 

 

MISCELLANEOUS 

(0.5% - 1% of EDC) 

 CONTRACTOR'S 

PROFIT (up to 5M 

10% of EDC, 8% of 

EDC above 5M) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12)

(3) + (4) + (5) (6) x (7) (6) x (8) (6) x (9) (6) x (10) [(6) + (7) + (8) + (9) + (10)] x 5% (6) + (7) + (8) + (9) + (10) + (11) (12) / (1)

(CONTRACTOR'S LOGO & NAME)

 ESTIMATED DIRECT COST (EDC)  INDIRECT COST (IC) 

ITEM NO. DESCRIPTION  QTY. UNIT
 VAT (5% of EDC + OCM + 

CP) 
 AMOUNT  UNIT COST 

1101(27) Duplex Convenience Outlet with Ground Fault Circuit Interrupter (GFCI) 4 set

1102(1) Panel Board with Main & Branch Breakers 1 l.s

1103(1) Lighting Fixtures 1 l.s

1104(1) Auxiliary System 1 l.s

1105(7) UTP Cable CAT6 150 m

1105(14) Wall Plate, Single port Voice/Data Outlet 14 set

1105(19) Network Equipment (Access Point) 4 unit

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Part G MECHANICAL

1200(5)a Exhaust Fan, ceiling cassette 2.0 set

1200(5)b Exhaust Fan, wall mounted 1.0 set

1208(2) Smoke Detector with Base 14.0 set

1208(3) Heat Detector with Base 2.0 set

1208(4) Fire Alarm Horn with Strobe Light 11.0 set

1208(5) Fire Alarm Control Panel 1.0 set

1208(6) Manual Pull Station Switch 7.0 set

1208(7) Back-up Battery Pack 1.0 set

Fire Alarm Cable 100.0 mtrs

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

-                              -                          -                           -                             -                            -                           -                          -                              -                                        -                                        

Prepared by:

(Authorized Representative)

Designation

Company Name

Sub-Total for Electrical Works:

Sub-Total for Mechanical Works:

TOTAL PROJECT COST: 
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Item No.

B.5

Name & Specification Quantity Unit Unit Cost Amount

Ordinary Plywood 1/2" thk. X 4' x 8' 2 pcs.

Tarpaulin (4' x 8') 2 pcs.

Assorted lumber 100 bd.ft.

Assorted CW Nails 2 kgs.

Safety Signages 1 lot

-                      

Name & Capacity
No. of 

Units

No. of 

Hours
Rate/Hour Amount

Minor Tools (1% of Labor Cost)

-                      

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman

Skilled Laborer 

Unskilled Laborer

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost

Estimated Direct Cost

Indirect Cost

Overhead,  (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 2 ea.
Project Billboard Signage



Item No.

B.7(2)

Name & Specification Quantity Unit Unit Cost Amount

Safety Goggles 10 pairs

Working Gloves (Maong Material) 10 pairs

Safety Vest (Reflectorize) 10 pcs.

Safety Hats (Hard Hat) 10 pcs.

Basic Health and Safety Kit (Medicine and 

First Aid)
1 lot

-                       

Name & Capacity
No. of 

Units

No. of 

Hours
Rate/Hour Amount

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 1.00 L.s
Occupational Safety and Health Program

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost

Estimated Direct Cost

Indirect Cost

Overhead,  (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

B.24

Name & Specification Quantity Unit Unit Cost Amount

40 days

-                  

Name & Capacity No. of Units
No. of 

Hours
Rate/Hour Amount

Minor Tools (10% of Labor Cost)

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman
Skilled Laborer
Unskilled laborer

(CONTRACTOR'S LOGO & NAME)

L
A

B
O

R

Total for Labor

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 1.00 L.s.
Scaffolding (Rental)

M
A

T
E

R
IA

L
S

GI H-Frame Scaffolding 1.2m(W) x 

1.7m(H) x 1.9m(L), with cross braces and 

pins; including Catwallk, GI pipe, swivel 

clamp; shoring jacks

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)
Unit Cost

Estimated Direct Cost
Indirect Cost

Overhead,  (7% - 11% of EDC)
Contingencies, (0.5% - 3% of EDC)
Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

801(1)

Name & Specification Quantity Unit Unit Cost Amount

801(1)a -                      

801(1)c -                      

-                      

Name & Capacity
No. of 

Units

No. of 

Hours
Rate/Hour Amount

801(1)a -                      

801(1)b -                      

801(1)c -                      

801(1)d -                      

801(1)e -                      

801(1)f -                      

801(1)g -                      

801(1)h -                      

801(1)i -                      

-                      

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman

Skilled Laborer

Unskilled laborer

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 1.00 L.s.Removal of Structures and Obstruction (including 

Hauling and Disposal)

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)

Unit Cost

Estimated Direct Cost

Indirect Cost

Overhead,  (7% - 11% of EDC)

Contingencies, (0.5% - 3% of EDC)

Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

801(1)a

Name & Specification Quantity Unit Unit Cost Amount

Blue Sack 10 ln.m
Softbroom 1.00 pc
Dustpan 1.00 pc
Empty sack 150 pc

-                 

Name & Capacity No. of Units
No. of 

Hours
Rate/Hour Amount

Minor Tools (10% of Labor Cost)

Elf Truck 

-                 

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman
Skilled Laborer
Unskilled laborer

-                 
-                 

-                 
-                 
-                 
-                 
-                 
-                 

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 295.21 sq.mRemoval of Structures and Obstruction (Removal of 

Floor and Wall Tiles)

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)
Unit Cost

Estimated Direct Cost
Indirect Cost

Overhead,  (7% - 11% of EDC)
Contingencies, (0.5% - 3% of EDC)
Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

801(1)b

Name & Specification Quantity Unit Unit Cost Amount

Name & Capacity
No. of 

Units

No. of 

Hours
Rate/Hour Amount

Minor Tools (10% of Labor Cost)
Elf Truck 

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman
Skilled Laborer
Unskilled laborer

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 221.39 sq.mRemoval of Structures and Obstruction (Removal of 

Acoustic Ceiling and Frames)

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)
Unit Cost

Estimated Direct Cost
Indirect Cost

Overhead,  (7% - 11% of EDC)
Contingencies, (0.5% - 3% of EDC)
Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

801(1)c

Name & Specification Quantity Unit Unit Cost Amount

Empty sack 20 pc

Name & Capacity
No. of 

Units

No. of 

Hours
Rate/Hour Amount

Minor Tools (10% of Labor Cost)

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman
Skilled Laborer
Unskilled laborer

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 1.00 l.sRemoval of Structures and Obstruction (Removal 

of Electrical wiring devices and Lighting fixtures)

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)
Unit Cost

Estimated Direct Cost
Indirect Cost

Overhead,  (7% - 11% of EDC)
Contingencies, (0.5% - 3% of EDC)
Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)



Item No.

801(1)d

Name & Specification Quantity Unit Unit Cost Amount

Name & Capacity No. of Units
No. of 

Hours
Rate/Hour Amount

Minor Tools (10% of Labor Cost)

Designation
No. of 

Personnel

No. of 

Hours
Rate/Hour Amount

Construction Foreman
Skilled Laborer
Unskilled laborer

(CONTRACTOR'S LOGO & NAME)

 REPAIR/REHABILITATION OF PAGASA TRANSIENT BUILDING 

DETAILED UNIT PRICE ANALYSIS

Item Description

Qty 1.00 l.s
Removal of AC condenser unit

M
A

T
E

R
IA

L
S

Total for Materials

E
Q

U
IP

M
E

N
T

Total for Equipment

L
A

B
O

R

Total for Labor

Value Added Tax, 5% of (EDC+OCM+Contractors Profit)
Unit Cost

Estimated Direct Cost
Indirect Cost

Overhead,  (7% - 11% of EDC)
Contingencies, (0.5% - 3% of EDC)
Miscellaneous, (0.5% - 1% of EDC)

Contractors Profit, (up to 5M 10% of EDC, 8% of EDC above 5M)


