
Item No. Scope of Works

I. Design Phase

I.1
Site Visit and Conduct Construction Survey 
(Define lot limits, topographic survey and 
geotechnical investigation - boring test)

I.2
Preparation of Preliminary Drawings and Design 
Calculations and Preliminary Cost Estimates

I.3
Submission and approval of Good for Construction 
Drawings and approval

II. Construction Implementation Phase
II.1 Mobilization
II.2 Permits and Clearances
II.3 Site Development Works

Clearing and Grubbing 
Construction of Storm Drainage
Laying of Bermuda Grass at Instrument 
Garden
Construction of Parking Area
Landscaping; inclusion of ornametal features, 
planting trees and shrubs
Construction of Perimeter Fence, service steel 
gate, installatiojn of fence lighting and street 
lighting
Installation of Stainless Steel Signage
Construction of Drain Field

II.4

Construction of Doppler Radar Tower/Synoptic 
Station (Complete Archictectural, Structural, 
Sanitary, Plumbing, Electrical, Mechanical, Fire 
Protection and Fire Alam System, Smoke 
Detection System, ICT)

II.5 Construction of Powerhouse (Complete)

II.6
Construction of Public CR and Guardhouse 
(Complete)

II.7 Construction of Perimeter Fence (Complete)

II.8
Construction of Cistern Tank with pressure tank 
and two pumps (Complete)

II.9 Construction of Septic Tank (Complete)

II.10 Construction of Drain Field for Septic Tank's waste

II.11
Installation of 220V, 60 Hz Single-Phase Power 
Transmission Line

II.12
Installation of communication link (lease-line) from 
Hinatuan radar site to PAGASA Central office with 
1-year subscription.

III. Radar Installation Phase

III.1
Supply, Delivery, Installation, Testing, Training and 
Commssioning of S-Band, Weather Surveillance, 
Doppler Radar Equipment (From Port of Manila)

IV. Weather Observation Instrument Installa tion

IV.1
Supply, delivery, installation, and commissioning 
of basic meteorological instruments including 
accessories.
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