

SCOPE OF WORKS FOR DAVAO

1. Mobilization of Materials.
2. Clearing and Cleaning the area
3. Demolition of the leaning /collapse old concrete fence
4. Excavation works
5. Welding works
6. Replacement of cyclone wire (front & right portion)
7. Fabrication of steel reinforcement on both footings, columns, Tie beams and lentel beams (please see attached sketch plan)
8. Concrete pouring
9. Installation of barb wire
10. Installation of scaffolding
11. Steel Brushing and removal of old paint
12. Plastering Portion of concrete perimeter fence including the old/existing 3 layer chb in front and right
13. painting works of interior and exterior concrete fence and the cyclone wire
14. construction of pathway from LIC building to Wind Tunnel Building
15. cleaning

